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Section | - Instructions to Bidders

A. General

1. Scope of Bid 1.1 The Employer, as indicated in the BDS, issues this Bidding
Document for the procurement of the Works as specified in
Section 6 (Employer's Requirements). The name, identification,
and number of contracts of this bidding are provided in the
BDS.

1.2 Throughout this Bidding Document:

(@) the term “in writing” means communicated in written form
and delivered against receipt;

(b) except where the context requires otherwise, words
indicating the singular also include the plural and words
indicating the plural also include the singular; and

(c) “day” means calendar day;

(d) the term “Project Manager” refers to the officer, body or
institution appointed to oversee the works on behalf of the
Authority;

2. Source of Funds 2.1 The Procuring Entity indicated in the BDS has secured
financing (hereinafter called “funds”) toward the cost of the
project or programme named in the BDS. The Employer
intends to apply a portion of the funds to eligible payments under
the contract(s) for which this Bidding Document is issued.

2.2 Payments by the Employer will be made only at the request of
the Project Manager

3. Fraud and 3.1 It is the Authority ‘s policy, that bidders, suppliers, and
Corruption contractors and their agents (whether declared or not),
personnel, subcontractors, sub-consultants, service providers
and suppliers, under the Authority’s financed contracts,
observe the highest standard of ethics during the procurement
and execution of such contracts.” In pursuance of this policy,

the Authority:

(a) defines, for the purposes of this provision, the terms set
forth below as follows:

(i) “corrupt practice” is the offering, giving, receiving or
soliciting, directly or indirectly, of anything of value
to influence improperly the actions of another party;

(i) “fraudulent practice” is any act or omission,
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including a misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party
to obtain a financial or other benefit or to avoid an
obligation?;

(iii) “collusive practice” is an arrangement between two
or more parties® designed to achieve an improper
purpose, including to influence improperly the
actions of another party;

(iv) “coercive practice” is impairing or harming, or
threatening to impair or harm, directly or indirectly,
any party or the property of the party to influence
improperly the actions of a party;

(v) T"obstructive practice" is

(aa) deliberately destroying, falsifying, altering or
concealing of evidence material to the
investigation or making false statements to
investigators in order to materially impede a
Authority investigation into allegations of a
corrupt, fraudulent, coercive or collusive
practice; and/or threatening, harassing or
intimidating any party to prevent it from
disclosing its knowledge of matters relevant to
the investigation or from pursuing the
investigation; or

(bb) acts intended to materially impede the
exercise of the Authority’s inspection and
audit rights provided for under sub-clause 3.1
(e) below.

will reject a proposal for award if it determines that the
bidder recommended for award has, directly or through
an agent, engaged in corrupt, fraudulent, collusive,
coercive or obstructive practices in competing for the
contract in question;

will cancel the funding allocated to a contract if it
determines at any time that representatives of the
Employer - engaged in corrupt, fraudulent, collusive, or
coercive practices during the procurement or the
execution of that contract, without the Employer having
taken timely and appropriate action satisfactory to the
Authority to remedy the situation; and

will sanction a firm or an individual, at any time, in
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accordance with prevailing sanctions procedures,
including suspending or barring a bidder in accordance
with the Authority’s Procurement Procedures.

3.2 In further pursuance of this policy, Bidders shall permit the
Authority to inspect any accounts and records and other
documents relating to the Bid submission and contract
performance, and to have them audited by auditors appointed
by the Authority.

3.3 Furthermore, bidders shall be aware of the provision stated in
GCC Sub-Clauses 22.2 and 56.2 (h).

4. Eligible Bidders 4.1 A Bidder may be a natural person, private entity, or Authority-
owned entity—subject to ITB 4.6—or any combination of them in
the form of a joint venture, under an existing agreement, or with
the intent to constitute a legally-enforceable joint venture. Unless
otherwise stated in the BDS, all partners shall be jointly and
severally liable for the execution of the Contract in accordance
with the Contract terms.

4.2 A Bidder, and all parties constituting the Bidder, shall have the
nationality of an eligible country, in accordance with Section 5
(Eligible Countries). A Bidder shall be deemed to have the
nationality of a country if the Bidder is a citizen or is constituted,
or incorporated, and operates in conformity with the provisions
of the laws of that country. This criterion shall also apply to the
determination of the nationality of proposed subcontractors or
suppliers for any part of the Contract including related services.

4.3 A Bidder shall not have a conflict of interest. All Bidders found
to have a conflict of interest shall be disqualified. A Bidder may
be considered to have a conflict of interest with one or more
parties in this bidding process, if:

(a) they have a controlling partner in common; or

(b) they receive or have received any direct or indirect subsidy
from any of them; or

(c) they have the same legal representative for purposes of this
bid; or

(d) they have a relationship with each other directly that puts
them in a position to have access to information about or
influence on the Bid of another Bidder, or influence the
decisions of the Employer regarding this bidding process; or

(e) a Bidder participates in more than one bid in this bidding
process. Participation by a Bidder in more than one Bid will
result in the disqualification of all Bids in which the party is
involved. However, this does not limit the inclusion of the
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5. Eligible
Materials,
Equipment and
Services

6. Sections of
Bidding
Document

4.4

4.5

4.6

5.1

5.2

6.1

same subcontractor in more than one bid; or

(f) a Bidder participated as a consultant in the preparation of
the design or technical specifications of the contract that is
the subject of the Bid; or

(g) a Bidder has been hired (or is proposed to be hired) by the
Employer as Engineer for the contract.

A Bidder that has been sanctioned by the Authority in
accordance with the above ITB 3.1 (d), shall be ineligible to be
awarded a Authority-financed contract, or benefit from a
Authority-financed contract, financially or otherwise, during such
period of time as the Authority shall determine

Bidders shall provide such evidence of their continued eligibility
satisfactory to the Employer, as the Employer shall reasonably
request.

In case a prequalification process has been conducted prior to
the bidding process, this bidding is open only to prequalified
Bidders.

The materials, equipment and services to be supplied under the
Contract shall have their origin in eligible source countries as
defined in ITB 4.2 above and all expenditures under the Contract
will be limited to such materials, equipment, and services. At the
Employer's request, Bidders may be required to provide
evidence of the origin of materials, equipment and services.

For purposes of ITB 5.1 above, “origin” means the place where
the materials and equipment are mined, grown, produced or
manufactured, and from which the services are provided.
Materials and equipment are produced when, through
manufacturing, processing, or substantial or major assembling of
components, a commercially recognized product results that
differs substantially in its basic characteristics or in purpose or
utility from its components.

B. Contents of Bidding Document

The Bidding Document consist of Parts 1, 2, and 3, which
include all the Sections indicated below, and should be read in
conjunction with any Addenda issued in accordance with ITB 8.

PART 1 Bidding Procedures
Section | - Instructions to Bidders (ITB)
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Section |l - Bid Data Sheet (BDS)

Section Ill - Evaluation and Qualification Criteria
Section |V - Bidding Forms

Section V - Eligible Countries

PART 2 Requirements
Section VI - Works Requirements

PART 3 Conditions of Contract and Contract Forms
Section VIl - General Conditions (GC)
Section VIII - Particular Conditions (PC)
Section IX - Contract Forms

6.2 The Invitation for Bids issued by the Employer is not part of the
Bidding Document.

6.3 The Employer is not responsible for the completeness of the
Bidding Document and their Addenda, if they were not obtained
directly from the source stated by the Employer in the Invitation
for Bids.

6.4 The Bidder is expected to examine all instructions, forms, terms,
and specifications in the Bidding Document. Failure to furnish all
information or documentation required by the Bidding Document
may result in the rejection of the bid.

7. Clarification of 7.1 A prospective Bidder requiring any clarification of the Bidding

Bidding Document shall contact the Employer in writing at the
Document, Site Employer’s address indicated in the BDS or raise his inquiries
Visit, Pre-Bid during the pre-bid meeting if provided for in accordance with ITB
Meeting 7.4. The Employer will respond in writing to any request for

clarification, provided that such request is received prior to the
deadline for submission of bids, within a period given in the
BDS. The Employer shall forward copies of its response to all
Bidders who have acquired the Bidding Document in
accordance with ITB 6.3, including a description of the inquiry
but without identifying its source. Should the Employer deem it
necessary to amend the Bidding Document as a result of a
request for clarification, it shall do so following the procedure
under ITB 8 and ITB 22.2.

7.2 The Bidder is encouraged to visit and examine the Site of Works
and its surroundings and obtain for itself, on its own risk and
responsibility, all information that may be necessary for
preparing the bid and entering into a contract for construction of
the Works. The costs of visiting the Site shall be at the Bidder’s
own expense.

7.3 The Bidder and any of its personnel or agents will be granted
permission by the Employer to enter upon its premises and
lands for the purpose of such visit, but only upon the express
condition that the Bidder, its personnel, and agents will release
and indemnify the Employer and its personnel and agents from
and against all liability in respect thereof, and will be responsible
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8. Amendment of
Bidding
Document

9. Cost of Bidding

10. Language of Bid

7.4

7.5

7.6

7.7

8.1

8.2

8.3

for death or personal injury, loss of or damage to property, and
any other loss, damage, costs, and expenses incurred as a
result of the inspection.

The Bidder’s designated representative is invited to attend a pre-
bid meeting, if provided for in the BDS. The purpose of the
meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

The Bidder is requested, as far as possible, to submit any
questions in writing, to reach the Employer not later than one
week before the meeting.

Minutes of the pre-bid meeting, including the text of the
questions raised, without identifying the source, and the
responses given, together with any responses prepared after the
meeting, will be transmitted promptly to all Bidders who have
acquired the Bidding Document in accordance with ITB 6.3. Any
modification to the Bidding Document that may become
necessary as a result of the pre-bid meeting shall be made by
the Employer exclusively through the issue of an addendum
pursuant to ITB 8 and not through the minutes of the pre-bid
meeting.

Nonattendance at the pre-bid meeting will not be a cause for
disqualification of a Bidder.

At any time prior to the deadline for submission of bids, the
Employer may amend the Bidding Document by issuing
addenda.

Any addendum issued shall be part of the Bidding Document
and shall be communicated in writing to all who have obtained
the Bidding Document from the Employer in accordance with
ITB 6.3.

To give prospective Bidders reasonable time in which to take an
addendum into account in preparing their bids, the Employer
may, at its discretion, extend the deadline for the submission of
bids, pursuant to ITB 22.2

C. Preparation of Bids

The Bidder shall bear all costs associated with the preparation
and submission of its Bid, and the Employer shall in no case be
responsible or liable for those costs, regardless of the conduct or
outcome of the bidding process.

10.1 The Bid, as well as all correspondence and documents relating

to the bid exchanged by the Bidder and the Employer, shall be
written in the language specified in the BDS. Supporting
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documents and printed literature that are part of the Bid may be
in another language provided they are accompanied by an
accurate translation of the relevant passages in the language
specified in the BDS, in which case, for purposes of
interpretation of the Bid, such translation shall govern.

11. Documents 11.1 The Bid shall comprise the following:

Comprising the
Bid

(a) Letter of Bid;

(b) completed Schedules, in accordance with ITB 12 and 14, or
as stipulated in the BDS;

(c) Bid Security or Bid Securing Declaration, in accordance with
ITB 19;

(d) alternative bids, at Bidder's option and if permissible, in
accordance with ITB 13;

(e) written confirmation authorizing the signatory of the Bid to
commit the Bidder, in accordance with ITB 20.2;

(f) documentary evidence in accordance with ITB 17
establishing the Bidder's qualifications to perform the
contract;

(g) Technical Proposal in accordance with ITB 16;

(h) In the case of a bid submitted by a joint venture (JV), the
JV agreement, or letter of intent to enter into a JV including
a draft agreement, indicating at least the parts of the Works
to be executed by the respective partners; and

(i) Any other document required in the BDS.

12. Letter of Bid and 12.1 The Letter of Bid, Schedules, and all documents listed under

Schedules

Clause 11, shall be prepared using the relevant forms in Section
IV (Bidding Forms), if so provided. The forms must be completed
without any alterations to the text, and no substitutes shall be
accepted. All blank spaces shall be filled in with the information
requested.

13. Alternative Bids 13.1 Unless otherwise indicated in the BDS, alternative bids shall

not be considered.

13.2When alternative times for completion are explicitly invited, a

statement to that effect will be included in the BDS, as will the
method of evaluating different times for completion.

13.3 When specified in the BDS pursuant to ITB 13.1, and subject

to ITB 13.4 below, Bidders wishing to offer technical alternatives
to the requirements of the Bidding Document must first price the
Employer's design as described in the Bidding Document and
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shall further provide all information necessary for a complete
evaluation of the alternative by the Employer, including
drawings, design calculations, technical specifications,
breakdown of prices, and proposed construction methodology
and other relevant details. Only the technical alternatives, if any,
of the best-evaluated Bidder conforming to the basic technical
requirements shall be considered by the Employer.

13.4 When specified in the BDS, Bidders are permitted to submit
alternative technical solutions for specified parts of the Works.
Such parts will be identified in the BDS and described in
Section VI (Employer's Requirements). The method for their
evaluation will be stipulated in Section Il (Evaluation and
Qualification Criteria).

14. Bid Prices and 14.1 The prices and discounts quoted by the Bidder in the Letter of
Discounts Bid and in the Schedules shall conform to the requirements
specified below.

14.2The Bidder shall submit a bid for the whole of the works
described in ITB 1.1 by filling in prices for all items of the Works,
as identified in Section IV, Bidding Forms. In case of
admeasurement contracts, the Bidder shall fill in rates and
prices for all items of the Works described in the Bill of
Quantities. Items against which no rate or price is entered by
the Bidder will not be paid for by the Employer when executed
and shall be deemed covered by the rates for other items and
prices in the Bill of Quantities.

14.3 The price to be quoted in the Letter of Bid shall be the total price
of the Bid, excluding any discounts offered.

14.4 Unconditional discounts, if any, and the methodology for their
application shall be quoted in the Letter of Bid, in accordance
with ITB 12.1.

14 .51If so indicated in ITB 1.1, bids are invited for individual contracts
or for any combination of contracts (packages). Bidders wishing
to offer any price reduction for the award of more than one
Contract shall specify in their bid the price reductions applicable
to each package, or alternatively, to individual Contracts within
the package. Price reductions or discounts shall be submitted in
accordance with ITB 14.3, provided the bids for all contracts are
submitted and opened at the same time.

14.6 Unless otherwise provided in the BDS and the Conditions of
Contract, the prices quoted by the Bidder shall be fixed. If the
prices quoted by the Bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of
the Conditions of Contract, the Bidder shall furnish the indices
and weightings for the price adjustment formulae in the
Schedule of Adjustment Data in Section IV (Bidding Forms) and
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15.

16.

17.

18.

Currencies of
Bid and
Payment

Documents
Comprising the
Technical
Proposal

Documents
Establishing the
Qualifications of
the Bidder

Period of
Validity of Bids

the Employer may require the Bidder to justify its proposed
indices and weightings.

14.7 All duties, taxes, and other levies payable by the Contractor
under the Contract, or for any other cause, as of the date 28
days prior to the deadline for submission of bids, shall be
included in the rates and prices and the total bid price submitted
by the Bidder.

15.1 The currency(ies) of the bid shall be as specified in the BDS.

15.2Bidders may be required by the Employer to justify, to the
Employer's satisfaction, their local and foreign currency
requirements, and to substantiate that the amounts included in
the prices shown in the appropriate form(s) of Section IV, in
which case a detailed breakdown of the foreign currency
requirements shall be provided by Bidders.

16.1 The Bidder shall furnish a Technical Proposal including a
statement of work methods, equipment, personnel, schedule
and any other information as stipulated in Section /V (Bidding
Forms), in sufficient detail to demonstrate the adequacy of the
Bidders’ proposal to meet the work requirements and the
completion time.

17.1To establish its qualifications to perform the Contract in
accordance with Section Il (Evaluation and Qualification
Criteria) the Bidder shall provide the information requested in the
corresponding information sheets included in Section /V (Bidding
Forms).

17.2 Domestic Bidders, individually or in joint ventures, applying for
eligibility for a 7%%-percent margin of domestic preference shall
supply all information required to satisfy the criteria for eligibility
as described in ITB 33.

18.1 Bids shall remain valid for the period specified in the BDS after
the bid submission deadline date prescribed by the Employer. A
bid valid for a shorter period shall be rejected by the Employer
as nonresponsive.
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19. Bid Security

18.21In exceptional circumstances, prior to the expiration of the bid
validity period, the Employer may request Bidders to extend the
period of validity of their bids. The request and the responses
shall be made in writing. If a bid security is requested in
accordance with ITB 19, it shall also be extended for a
corresponding period. A Bidder may refuse the request without
forfeiting its bid security. A Bidder granting the request shall not be
required or permitted to modify its bid.

19.1 Unless otherwise specified in the BDS, the Bidder shall furnish
as part of its bid, in original form, either a Bid Securing
Declaration or a bid security as specified in the BDS. In the
case of a bid security, the amount shall be as specified in the
BDS.

19.2A Bid Securing Declaration shall use the form included in
Section |V Bidding Forms.

19.3 If a bid security is specified pursuant to ITB 19.1, the bid security
shall be, at the Bidder’s option, in any of the following forms:

(a) an unconditional guarantee, issued by a bank or surety;
(b) an irrevocable letter of credit;

(c) a cashier’s or certified check; or

(d) another security indicated in the BDS.

from a reputable source from an eligible country. If the
unconditional guarantee is issued by an insurance company or
bonding company located outside the Employer's Country, it
shall have a correspondent financial institution located in the
Employer's Country. In the case of a bank guarantee, the bid
security shall be submitted either using the Bid Security Form
included in Section IV (Bidding Forms) or in another
substantially similar format approved by the Employer prior to
bid submission. In either case, the form must include the
complete name of the Bidder. The bid security shall be valid for
twenty-eight days (28) beyond the original validity period of the
bid, or beyond any period of extension if requested under ITB
18.2.

19.4 Any bid not accompanied by an enforceable and substantially
compliant bid security or Bid Securing Declaration, if required in
accordance with ITB 19.1, shall be rejected by the Employer as
nonresponsive.

19.51f a bid security is specified pursuant to ITB 19.1, the bid security
of unsuccessful Bidders shall be returned as promptly as
possible upon the successful Bidder's furnishing of the
performance security pursuant to ITB 41.
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19.6 If a bid security is specified pursuant to ITB 19.1, the bid security
of the successful Bidder shall be returned as promptly as
possible once the successful Bidder has signed the Contract
and furnished the required performance security.

19.7 The bid security may be forfeited or the Bid Securing Declaration
executed:

(a) if a Bidder withdraws its bid during the period of bid
validity specified by the Bidder on the Letter of Bid, except
as provided in ITB 18.2 or

(b) if the successful Bidder fails to:
(i) sign the Contract in accordance with ITB 40; or

(i) furnish a performance security in accordance with ITB
41.

19.8 The Bid Security or the Bid Securing Declaration of a JV shall be
in the name of the JV that submits the bid. If the JV has not
been constituted into a legally-enforceable JV, at the time of
bidding, the Bid Security or the Bid Securing Declaration shall be
in the names of all future partners as named in the letter of intent
mentioned in ITB 4.1.

19.91f a bid security is not required in the BDS, and

(a) if a Bidder withdraws its bid during the period of bid
validity specified by the Bidder on the Letter of Bid Form,
except as provided in ITB 18.2, or

(b) if the successful Bidder fails to: sign the Contract in
accordance with ITB 40; or furnish a performance security
in accordance with ITB 41;

the Employer may, if provided for in the BDS, declare the
Bidder disqualified to be awarded a contract by the Employer
for a period of time as stated in the BDS.

20. Format and 20.1The Bidder shall prepare one original of the documents
Signing of Bid comprising the bid as described in ITB 11 and clearly mark it
“ORIGINAL”. Alternative bids, if permitted in accordance with ITB
13, shall be clearly marked “ALTERNATIVE”. In addition, the
Bidder shall submit copies of the bid in the number specified in
the BDS, and clearly mark each of them “CoPY.” In the event of
any discrepancy between the original and the copies, the
original shall prevail.

20.2 The original and all copies of the bid shall be typed or written in
indelible ink and shall be signed by a person duly authorized to
sign on behalf of the Bidder. This authorization shall consist of a
written confirmation as specified in the BDS and shall be
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attached to the bid. The name and position held by each person
signing the authorization must be typed or printed below the
signature.

20.3 Any amendments such as interlineations, erasures, or overwriting
shall be valid only if they are signed or initialed by the person
signing the bid.

D. Submission and Opening of Bids

21. Sealing and 21.1Bidders may always submit their bids by mail or by hand. When
Marking of Bids so specified in the BDS, bidders shall have the option of
submitting their bids electronically. Procedures for submission,

sealing and marking are as follows:

(a) Bidders submitting bids by mail or by hand shall enclose the
original and each copy of the Bid, including alternative bids,
if permitted in accordance with ITB 13, in separate sealed
envelopes, duly marking the envelopes as “ORIGINAL”,
“ALTERNATIVE” and “COPY.” These envelopes containing the
original and the copies shall then be enclosed in one single
envelope. The rest of the procedure shall be in accordance
with ITB sub-Clauses 22.2 and 22.3.

(b) Bidders submitting bids electronically shall follow the
electronic bid submission procedures specified in the BDS.

21.2 The inner and outer envelopes shall:
(a) bear the name and address of the Bidder;

(b) be addressed to the Employer as provided in the BDS
pursuant to ITB 22.1;

(c) bear the specific identification of this bidding process
indicated in accordance with ITB 1.1; and

(d) bear a warning not to open before the time and date for bid
opening.

21.3If all envelopes are not sealed and marked as required, the
Employer will assume no responsibility for the misplacement or
premature opening of the bid.

22. Deadline for 22.1Bids must be received by the Employer at the address and no
Submission of later than the date and time indicated in the BDS.
Bids

22.2 The Employer may, at its discretion, extend the deadline for the
submission of bids by amending the Bidding Document in
accordance with ITB 8, in which case all rights and obligations of
the Employer and Bidders previously subject to the deadline
shall thereafter be subject to the deadline as extended.
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23. Late Bids 23.1The Employer shall not consider any bid that arrives after the

deadline for submission of bids, in accordance with ITB 22. Any
bid received by the Employer after the deadline for submission
of bids shall be declared late, rejected, and returned unopened
to the Bidder.

24. Withdrawal, 24 1 A Bidder may withdraw, substitute, or modify its bid after it has

Substitution,
and Modification
of Bids

been submitted by sending a written notice, duly signed by an
authorized representative, and shall include a copy of the
authorization in accordance with ITB 20.2, (except that
withdrawal notices do not require copies). The corresponding
substitution or modification of the bid must accompany the
respective written notice. All notices must be:

(a) prepared and submitted in accordance with ITB 20 and ITB 21
(except that withdrawal notices do not require copies), and in
addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

(b) received by the Employer prior to the deadline prescribed
for submission of bids, in accordance with ITB 22.

24.2 Bids requested to be withdrawn in accordance with ITB 24.1

shall be returned unopened to the Bidders.

24 .3 No bid may be withdrawn, substituted, or modified in the interval

between the deadline for submission of bids and the expiration
of the period of bid validity specified by the Bidder on the Letter
of Bid or any extension thereof.

25. Bid Opening 25.1 The Employer shall open the bids in public at the address, date

and time specified in the BDS in the presence of Bidders’
designated representatives and anyone who choose to attend.
Any specific electronic bid opening procedures required if
electronic bidding is permitted in accordance with ITB 21.1, shall
be as specified in the BDS.

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and

read out and the envelope with the corresponding bid shall not
be opened, but returned to the Bidder. No bid withdrawal shall
be permitted unless the corresponding withdrawal notice
contains a valid authorization to request the withdrawal and is
read out at bid opening. Next, envelopes marked “SUBSTITUTION”
shall be opened and read out and exchanged with the
corresponding bid being substituted, and the substituted bid
shall not be opened, but returned to the Bidder. No bid
substitution shall be permitted unless the corresponding
substitution notice contains a valid authorization to request the
substitution and is read out at bid opening. Envelopes marked
“‘MODIFICATION” shall be opened and read out with the
corresponding bid. No bid modification shall be permitted unless
the corresponding modification notice contains a valid
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26. Confidentiality

27. Clarification of
Bids

authorization to request the modification and is read out at bid
opening. Only envelopes that are opened and read out at bid
opening shall be considered further.

25.3 All other envelopes shall be opened one at a time, reading out:
the name of the Bidder and the Bid Price(s), including any
discounts and alternative bids and indicating whether there is a
modification; the presence of a bid security or Bid Securing
Declaration, if required; and any other details as the Employer
may consider appropriate. Only discounts and alternative offers
read out at bid opening shall be considered for evaluation. No
bid shall be rejected at bid opening except for late bids, in
accordance with ITB 23.1.

25.4The Employer shall prepare a record of the bid opening that
shall include, as a minimum: the name of the Bidder and
whether there is a withdrawal, substitution, or modification; the
Bid Price, per contract if applicable, including any discounts and
alternative offers; and the presence or absence of a bid security,
if one was required. The Bidders’ representatives who are
present shall be requested to sign the record. The omission of a
Bidder’s signature on the record shall not invalidate the contents
and effect of the record. A copy of the record shall be distributed
to all Bidders.

E. Evaluation and Comparison of Bids

26.1 Information relating to the examination, evaluation, comparison,
and post qualification of bids and recommendation of contract
award, shall not be disclosed to Bidders or any other persons
not officially concerned with such process until information on
Contract award is communicated to all Bidders.

26.2 Any attempt by a Bidder to influence the Employer in the
evaluation of the bids or Contract award decisions may result in
the rejection of its bid.

26.3 Notwithstanding ITB 25.2, from the time of bid opening to the
time of Contract award, if any Bidder wishes to contact the
Employer on any matter related to the bidding process, it may do
S0 in writing.

27.1To assist in the examination, evaluation, and comparison of the
bids, and qualification of the Bidders, the Employer may, at its
discretion, ask any Bidder for a clarification of its bid. Any
clarification submitted by a Bidder that is not in response to a
request by the Employer shall not be considered. The
Employer’s request for clarification and the response shall be in
writing. No change in the prices or substance of the bid shall be
sought, offered, or permitted, except to confirm the correction of
arithmetic errors discovered by the Employer in the evaluation of
the bids, in accordance with ITB 31.
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27.21f a Bidder does not provide clarifications of its bid by the date
and time set in the Employer’s request for clarification, its bid
may be rejected.

28. Deviations, 28.1 During the evaluation of bids, the following definitions apply:
Reservations, o . o
and Omissions (a) “Deviation” is a departure from the requirements specified in

the Bidding Document;

(b) “Reservation” is the setting of limiting conditions or
withholding from complete acceptance of the requirements
specified in the Bidding Document; and

(c) “Omission” is the failure to submit part or all of the
information or documentation required in the Bidding
Document.

29. Determination of 29.1 The Employer’s determination of a bid’'s responsiveness is to be
Responsiveness based on the contents of the bid itself, as defined in ITB11.

29.2A substantially responsive bid is one that meets the
requirements of the Bidding Document without material
deviation, reservation, or omission. A material deviation,
reservation, or omission is one that,

(a) if accepted, would:

(i) affect in any substantial way the scope, quality, or
performance of the Works specified in the Contract; or

(i) limit in any substantial way, inconsistent with the
Bidding Document, the Employer's rights or the
Bidder’s obligations under the proposed Contract; or

(b) if rectified, would unfairly affect the competitive position of
other Bidders presenting substantially responsive bids.

29.3 The Employer shall examine the technical aspects of the bid
submitted in accordance with ITB 16, Technical Proposal, in
particular, to confirm that all requirements of Section 6
(Employer’s Requirements) have been met without any material
deviation, reservation or omission.

29.4If a bid is not substantially responsive to the requirements of the
Bidding Document, it shall be rejected by the Employer and may
not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

30. Nonconformities 30.1Provided that a bid is substantially responsive, the Employer
, Errors, and may waive any nonconformities in the bid.
Omissions
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30.2 Provided that a bid is substantially responsive, the Employer
may request that the Bidder submit the necessary information or
documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities in the bid related to documentation
requirements. Requesting information or documentation on such
nonconformities shall not be related to any aspect of the price of
the bid. Failure of the Bidder to comply with the request may
result in the rejection of its bid.

30.3 Provided that a bid is substantially responsive, the Employer
shall rectify quantifiable nonmaterial nonconformities related to
the Bid Price. To this effect, the Bid Price may be adjusted, for
comparison purposes only, to reflect the price of a missing or
non-conforming item or component. The adjustment shall be
made using the methods indicated in Section Il (Evaluation and
Qualification Criteria).

31. Correction of 31.1 Provided that the bid is substantially responsive, the Employer
Arithmetical shall correct arithmetical errors on the following basis:
Errors

(@) only for unit price contracts, if there is a discrepancy
between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall
prevail and the total price shall be corrected, unless in the
opinion of the Employer there is an obvious misplacement
of the decimal point in the unit price, in which case the total
price as quoted shall govern and the unit price shall be
corrected;

(b) if there is an error in a total corresponding to the addition or
subtraction of subtotals, the subtotals shall prevail and the
total shall be corrected; and

(c) if there is a discrepancy between words and figures, the
amount in words shall prevail, unless the amount expressed
in words is related to an arithmetic error, in which case the
amount in figures shall prevail subject to (a) and (b) above.

31.21f the Bidder that submitted the best-evaluated bid does not
accept the correction of errors, its bid shall be declared non-

responsive.
32. Conversion to 32.1 For evaluation and comparison purposes, the currency(ies) of
Single Currency the bid shall be converted into a single currency as specified in
the BDS.
33. Margin of N/A

Preference
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34. Evaluation of 34.1 The Employer shall use the criteria and methodologies listed in
Bids this Clause. No other evaluation criteria or methodologies shall
be permitted.

34.2 To evaluate a bid, the Employer shall consider the following:

(a) the bid price, excluding Provisional Sums and the provision,
if any, for contingencies in the Summary Bill of Quantities
for admeasurement contracts or Schedule of Prices for lump
sum contracts, but including Daywork items, where priced
competitively;

(b) price adjustment for correction of arithmetic errors in
accordance with ITB 31.1;

(c) price adjustment due to discounts offered in accordance
with ITB 14.3;

(d) converting the amount resulting from applying (a) to (c) above,
if relevant, to a single currency in accordance with ITB 32;

(e) adjustment for nonconformities in accordance with ITB 30.3;

(f) application of all the evaluation factors indicated in Section
[l (Evaluation and Qualification Criteria);

34.3 The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of
the Contract, shall not be taken into account in bid evaluation.

34.4 If this Bidding Document allows Bidders to quote separate prices
for different contracts, and to award multiple contracts to a single
Bidder, the methodology to determine the best-evaluated price
of the contract combinations, including any discounts offered in
the Letter of Bid, is specified in Section Il (Evaluation and
Qualification Criteria).

34.51f the bid for an admeasurement contract, which results in the
best-evaluated Bid Price, is seriously unbalanced, front loaded
or substantially below updated estimates in the opinion of the
Employer, the Employer may require the Bidder to produce
detailed price analyses for any or all items of the Bill of
Quantities, to demonstrate the internal consistency of those
prices with the construction methods and schedule proposed.
After evaluation of the price analyses, taking into consideration
the schedule of estimated Contract payments, the Employer
may require that the amount of the performance security be
increased at the expense of the Bidder to a level sufficient to
protect the Employer against financial loss in the event of default
of the successful Bidder under the Contract.

35. Comparison of 35.1 The Employer shall compare all substantially responsive bids in
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Bids

36. Qualification of
the Bidder

37. Employer’s
Right to Accept
Any Bid, and to
Reject Any or All
Bids

38. Award Criteria

39. Notification of
Award

accordance with ITB 34.2 to determine the best-evaluated bid.

36.1The Employer shall determine to its satisfaction whether the
Bidder that is selected as having submitted the best-evaluated
and substantially responsive bid meets the qualifying criteria
specified in Section Ill (Evaluation and Qualification Criteria).

36.2 The determination shall be based upon an examination of the
documentary evidence of the Bidder’'s qualifications submitted
by the Bidder, pursuantto ITB 17.1.

36.3An affirmative determination of qualification shall be a
prerequisite for award of the Contract to the Bidder. A negative
determination shall result in disqualification of the bid, in which
event the Employer shall proceed to the next best-evaluated bid
to make a similar determination of that Bidder’s qualifications to
perform satisfactorily.

37.1 The Employer reserves the right to accept or reject any bid, and
to annul the bidding process and reject all bids at any time prior
to contract award, without thereby incurring any liability to
Bidders. In case of annulment, all bids submitted and
specifically, bid securities, shall be promptly returned to the
Bidders.

F. Award of Contract

38.1 Subject to ITB 37.1, the Employer shall award the Contract to
the Bidder whose offer has been determined to be the best-
evaluated bid and is substantially responsive to the Bidding
Document, provided further that the Bidder is determined to be
qualified to perform the Contract satisfactorily.

39.1 Prior to the expiration of the period of bid validity, the Employer
shall notify the successful Bidder, in writing, via the Letter of
Acceptance included in the Contract Forms, that its bid has been
accepted. At the same time, the Employer shall also notify all
other Bidders of the results of the bidding, and shall publish in
UNDB online and in the dgMarket the results identifying the bid and
lot numbers and the following information: (i) name of each Bidder
who submitted a Bid; (ii) bid prices as read out at Bid Opening; (iii)
name and evaluated prices of each Bid that was evaluated; (iv)
name of bidders whose bids were rejected and the reasons for
their rejection; and (v) name of the winning Bidder, and the Price it
offered, as well as the duration and summary scope of the contract
awarded.

39.2 Until a formal contract is prepared and executed, the notification
of award shall constitute a binding Contract.

39.3The Employer shall promptly respond in writing to any
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unsuccessful Bidder who, after notification of award in
accordance with ITB 39.1, requests in writing the grounds on
which its bid was not selected.

40. Signing of 40.1 Promptly upon notification, the Employer shall send the
Contract successful Bidder the Contract Agreement.

40.2 Within seven (7) days of receipt of the Contract Agreement, the
successful Bidder shall sign, date, and return it to the Employer.

41. Performance 41.1 Within twenty-eight (28) days of the receipt of notification of
Security award from the Employer, the successful Bidder shall furnish the
performance security in accordance with the conditions of
contract, subject to ITB 34.5, using for that purpose the
Performance Security Form included in Section IX (Contract
Forms), or another form acceptable to the Employer. If the
performance security furnished by the successful Bidder is in the
form of a bond, it shall be issued by a bonding or insurance
company that has been determined by the successful Bidder to
be acceptable to the Employer. A foreign institution providing a
bond shall have a correspondent financial institution located in
the Employer’s Country.

41.2 Failure of the successful Bidder to submit the above-mentioned
Performance Security or to sign the Contract Agreement shall
constitute sufficient grounds for the annulment of the award and
forfeiture of the bid security. In that event the Employer may
award the Contract to the next best-evaluated Bidder whose
offer is substantially responsive and is determined by the
Employer to be qualified to perform the Contract satisfactorily.

41.3The above provision shall also apply to the furnishing of a
domestic preference security if so required.

42. Adjudicator 42 .1 The Employer proposes the person named in the BDS to be
appointed as Adjudicator under the Contract, at the hourly fee
specified in the BDS, plus reimbursable expenses. If the
Bidder disagrees with this proposal, the Bidder should so state
in his Bid. If, in the Letter of Acceptance, the Employer does not
agree on the appointment of the Adjudicator, the Employer will
request the Appointing Authority designated in the Particular
Conditions of Contract (PCC) pursuant to Clause 23.1 of the
General Conditions of Contract (GCC), to appoint the
Adjudicator.
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A. Introduction

ITB 1.1

The Employer is: Zambezi River Authority

ITB 1.1

The name of the bidding process is: Constructions of the 28.2km
access gravel road for the proposed Devils Gorge North Hydro-
Electric Scheme

The identification number of the bidding process is: Ref:
ZRA/DGHES/01/2026

The number and identification of lots comprising this bidding process is:
N/A

ITB 2.1

The Employer is: Zambezi River Authority

ITB 2.1

The name of the Project is Construction of the 28.2km access gravel
road for the proposed Devils Gorge Hydro-Electric Scheme

ITB 4.1(a)

The individuals or firms in a JV shall be jointly and severally liable. N/A.

B. Bidding Documents

ITB 7.1

For clarification purposes only, the Employer’s address is:

Attention: The Manager Procurement

Street Address: 32 Cha Cha Cha Road, Kariba House, 4" Floor,
Lusaka
City: Lusaka

Telephone: +260 211227971-3 / 0967 783 625

Electronic mail address: misozi.mbawo@zambezira.org ; Cc:
procurement@zambezira.org

Requests for clarification should be received by the Employer BY E-MAIL
ONLY no later than:( 7 days from the closing date)

ITB 7.4

Site Visit and Pre-Bid meeting

A site visit and pre-bid meeting conducted by the Employer shall be
organized. A site visit schedule is as below.

Site Visit and Pre-bid meeting will take place on 12" June 2026. The
bidders are requested to meet at Heeba Petroleum filling station —
Maamba District Town at 0600 hours. Departure to Site will be at 0630
hours. A pre-bid meeting will be held at site at 1530 hours to clarify any
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issues arising from the site visit of the new access road. The Cell Number
to use on the day of site visit is +260 96 315 3028 (Keith Nkomo)
Direction to the new access road from Lusaka
262km from Lusaka via T1 to Batoka (Maamba Turn-off), Branch off onto
D356 (Batoka-Maamba Road) for 80km to Maamba town and take 86km
via Bottom Road to Chainage Zero.

Location to the proposed access road.

Location - 17°50'03"S 26°50'29"E. Approximately 85 km from Maamba

Boom Gate.

Chainage zero or name of place where the road starts.

17°50'03"S 26°50"29"E from Bottom Road, just after Siamusalama School
C. Preparation of Bids

ITB 10.1 The language of the bid is: English

ITB 11.1 (b) The following schedules shall be submitted with the bid: Priced Bill of
Quantities (BOQ)

ITB 11.1 (i) The Bidder shall submit with its bid the following additional documents:
(1) Certificate of Incorporation
(2) Valid tax clearance certificate
(3) Valid National Council for Construction certificate in Category R
for General Roads and Earthworks (Grade 4 or better).
(4) Valid NAPSA Certificate
ITB 13.1 Alternative bids shall not be permitted.
ITB 13.2 Alternative times for completion shall not be permitted.
If alternative times for completion are permitted, the evaluation method will
be as specified in Section Ill (Evaluation and Qualification Criteria).
ITB13.4 Alternative technical solutions shall NOT be permitted for the following
parts of the Works: n/a
ITB 14.6 The prices quoted by the Bidder shall not be subject to adjustment during

the performance of the Contract.
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The prices shall be quoted by the bidder in Zambian Kwacha (ZMW)

ITB 15.1

ITB 18.1 The bid validity period shall be: 90 days that is up to 26 Sept 2026.

ITB 19.1 The Bidder shall furnish a bid security in the amount of: A bid Securing
Declaration is required.

ITB 19.3 (d) [Insert other acceptable bid security form.] N/A

ITB 20.1 In addition to the original of the bid, the number of copies is: 2 Copies and
a soft copy in a USB flash drive. The flash drive shall be returned to the
bidder at the end of the evaluation process. In the case of a discrepancy
the original bid shall prevail.

ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder

shall indicate: POWER OF ATTORNEY REQUIRED
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D. Submission and Opening of Bids

ITB 21.1

Bidders shall not have the option of submitting their bids electronically.

ITB 21.1 (b)

If bidders shall have the option of submitting their bids electronically, the
electronic bidding submission procedures shall be: N/A

ITB 22.1

For bid submission purposes only, the Employer’s address is: Zambezi
River Authority, Kariba House, 32 Cha Cha Cha Road, Lusaka.

Attention: The Manager-Procurement

Deposit Bids in the TENDER BOX at Reception Area
The deadline for bid submission is:

Date 26" June 2026

Time: 1600 hours

ITB 25.1

The bid opening shall take place at: Zambezi River Authority, Kariba
House, Reception Area

Street Address: 32 Cha Cha Cha Road, Lusaka

City: Lusaka

ZAMBIA

Date: 26" June 2026
Time: 1600hrs hours

ITB 25.1

If electronic bid submission is permitted in accordance with ITB 21.1, the
specific bid opening procedures shall be: N/A

E. Evaluation and Comparison of Bids

ITB 32.1

The currency that shall be used for bid evaluation and comparison
purposes to convert all bid prices expressed in various currencies into a
single currency is: N/A

The source of exchange rate shall be: N/A
The date for the exchange rate shall be: N/A

ITB 42.1

The Adjudicator proposed by the Employer is: tha




1-29

Section lll - Evaluation and Qualification Criteria

This section contains all the criteria that the Employer shall use to evaluate bids and
qualify Bidders if the bidding was not preceded by a prequalification exercise and
post qualification is applied. In accordance with ITB 34 and ITB 36, no other
methods, criteria and factors shall be used. The Bidder shall provide all the
information requested in the forms included in Section 4 (Bidding Forms).

Table of Criteria

1. EVAlUALION ....ccoueieiniieiceiiinniceisnesaissssssnssassssssssssassssssssssassssssssssassssssssssasssassasssasses 30
1.1 Adequacy of Technical Proposal..........cccccocoiieiieiiiieiceeeeceee e 30
1.3 ComMPIEtioN TIME ..c.eiiiieeeeeeeeee ettt 30

2. QUATIFICALION c.ceeeeniceiiiicniceinennaieeinnssnsnesnssansssssasssassssssassssssssssasssassssssasssassssssasss 31
2.4 EXPEMENCE .....oooevvieeeeeteeeeeeee e Error! Bookmark not defined.
2.5 PEISONNEL ...ttt ettt ettt nnaens 35

2.6 EQUIPMENT ...ttt ettt et aaeenae s 36
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1. Evaluation

In addition to the criteria listed in ITB 34.2 (a) — (e) the following criteria
shall apply:

1.1  Adequacy of Technical Proposal

Evaluation of the Bidder's Technical Proposal will include an
assessment of the Bidder's technical capacity to mobilize key
equipment and personnel for the contract consistent with its proposal
regarding work methodology, scheduling, and equipment sourcing in
sufficient detail and fully in accordance with the requirements stipulated
in Section VI (Employer's Requirements).

1.2 Completion Time

An alternative Completion Time, if permitted under ITB 13.2, will be
evaluated: Bidders to provide construction schedule as part of the
methodology.

1.3 Due diligence

A due diligence exercise on at least one (1) most recent project completed during
the last five (5) years shall be undertaken prior to award of contract. The project
must be at least ZMW 8,000,000.00 in value.

1.4 Statutory Documents
Submit with the bid;
(a) Certificate of Incorporation
(b) Valid Tax Clearance
(c) Valid NCC Certificate
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2. Qualification

Eligibility and Qualification Criteria

Compliance Requirements

Documentation

Joint Venture (existing or intended)
No . . . . All At least Submission
Subject Requirement Single Entity members Each one Requirements
. member
Combined member
2. Historical Contract Non-Performance
2. | History of Non-performance of a | Must meet Must meet | Must meet | N/A Form CON-2
1 Non- contract did not occur as a | requirement requirement | requirement
Performing result of contractor default S
Contracts since 1st January [Insert
year].
2. | Pending Bidder’'s financial position | Must meet N/A Must meet | N/A Form CON - 2
2 | Litigation and prospective long term | requirement requirement
profitability sound according
to criteria established in 3.1
below and assuming that all
pending litigation will be
resolved against the Bidder
2. | Litigation No consistent history of | Must meet Must meet | Must meet | N/A Form CON — 2
3 | History court/arbitral award | requirement | requirement | requirement
decisions against the Bidder
since 1st January [insert
ear

3. Financial Situation and Performance

3.
1

Financial
Capabilities

(i) The Bidder shall
demonstrate that it has
access to, or has available,
liquid assets,

Must meet
requirement

Must meet | N/A
Requiremen

t

N/A

Form FIN — 3.1,
with attachments
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No

Subject

Eligibility and Qualification Criteria

Requirement

Single Entity

Compliance Requirements

Joint Venture (existing or intended)

All
members
Combined

Each
member

At least
one
member

Documentation

Submission
Requirements

unencumbered real assets,
lines of credit, and other
financial means
(independent of any
contractual advance
payment) sufficient to meet
the construction cash flow
requirements estimated as
ZMWS5,000.000.00 for the
subject contract(s) net of
the Bidder’s other
commitments

(i) The Bidders shall also
demonstrate, to the
satisfaction of the Employer,
that it has adequate sources
of finance to meet the cash
flow requirements on works
currently in progress and for
future contract
commitments.

Must meet
requirement

Must meet
requirement

N/A

N/A

(i) The audited balance
sheets or, acceptable to the
Employer, for the last three
(3) years shall be submitted
and must demonstrate the

Must meet
requirement

N/A

Must meet
requirement

N/A
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No

Eligibility and Qualification Criteria

Subject

Requirement

Single Entity

Compliance Requirements

Joint Venture (existing or intended)

All
members
Combined

Each
member

At least
one
member

Documentation

Submission
Requirements

current soundness of the
Bidder’s financial position
and indicate its prospective

long-term profitability.

substantially completed as a
prime  contractor, joint
venture member,
management contractor or
sub-contractor between 1st
June 2016 and bid
submission deadline.

4. | General Experience under | Must meet N/A Must meet | N/A Form EXP — 4.1
1 Construction | construction contracts in the | requirement requirement
(a) | Experience role of prime contractor, JV
member, sub-contractor, or
management contractor for
at least the last 10 years,
starting 15t June 2016.
4. | Specific (i) A minimum number of | Must meet Must meet | N/A Must meet | Form EXP 4.2(a)
2 | Construction | two (2) similar contracts | requirements | requirement the
(a) | & Contract | yalued at least requirement
Management ZMW8,000,000.00 that ]
Experience have been satisfactorily and
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2.5

Personnel
Contractor shall provide names of key personnel and their qualifications
and relevant training in similar works. These shall be evaluated based on
the CV with contact references. The Contractor can propose additional key
personnel to enable him carry out the scope of the works.

Non-Skilled Roles

For Non-Skilled Roles the Contractor shall be recommended to recruit the
personnel from the Local Villages through engagement of the Employer
and Local Leadership. The Bidder must demonstrate that it will have the
personnel for the key positions required to execute the work requirements

using the format below.

No.

Position

Minimum
Qualifications

In Similar Works
Experience (years)

Requirement

Project Site A Degree in | Must have | Completed
Engineer (Civil) Civil Eng participated in at least | Form PER —
two (2) similar | 2: Resume
projects as a Project | of Proposed
Site Engineer with a | Personnel
contract value of at
least
ZMW8,000,000.00
each within the last
ten (10) years starting
01 June 2016.
Supervisor/Foreman | A Diploma in | Must have | Completed
Civil Eng participated in at least | Form PER -
two (2) similar | 2. Resume
projects as a | of Proposed
Supervisior/Foreman | Personnel
with a contract value
of at least
ZMW8,000,000.00
each within the last
ten (10) years starting
01 June 2016.
Civil Eng A Diploma in | Must have | Completed
Technician Civil Eng participated in at least | Form PER -
two (2) similar | 2. Resume

projects as a Civil
Technician with a
contract value of at

of Proposed
Personnel
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least
ZMW8,000,000.00
each within the last
ten (10) years starting
01 June 2016.
4 Safety Officer A Diploma in | Must have | Completed
Health and | participated in at least | Form PER -
Safety or | two (2) similar | 2. Resume
Environmental | projects as a Safety | of Proposed
Management | Officer within the last | Personnel
ten (10) years starting
01 June 2016.
The Bidder shall provide details of the proposed personnel and their
experience records in the relevant Forms included in Section IV, Bidding
Forms. Bidder should also attach qualification certificates for the above
personnel.
2.6 Equipment
The Bidder must demonstrate that it will have access to the key equipment
required to execute the work requirements using the format below. The
Contractor shall have the following minimum equipment.
No. | Description of | Minimum | Requirement Comments
equipment Number
Required
1 Excavator 20 to 25 Metric 1 Completed Forms | For stripping,
Tons with  a bucket for Equipment excavation, loading
capacity of 1.2m3to 1.6m3 and some clearing
Or and grubbing
Front End Loader works.
Standard Size: 15 to 18
Metric Tons with a bucket
capacity of 2.5m3 to 3.3m?
2 Motorized Grader - 14 to 1 Completed Forms | Minimum 4 by 2
17 Metric Tons operating for Equipment
weight with a 12-foot (3.6
meter) or 14-foot (4.2
meter) moldboard
3 Water Bowser - 10,000 to 1 Completed Forms

15,000 Liters capacity,
equipped with a rear
spray bar and

gravity/pressure discharge
systems

for Equipment
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No. | Description of | Minimum | Requirement Comments
equipment Number
Required
4 Water Pump - 3-inch to 4- 1 Completed Forms
inch  centrifugal trash for Equipment
pump powered by a diesel
engine, with a flow rate of
roughly 1,000 to 1,500
Liters/minute.
5 Tipper Truck 10m3 to 3 Completed Forms
15m?3 volumetric capacity for Equipment
(typically 3-axle/10-
wheeler trucks with a
payload capacity of 15 to
20 Tons)
6 Concrete Mixer - 350 1 Completed Forms
Liters to 500 Liters (Gross for Equipment
Capacity) / 200 to 350
Liters (Batch Output) site
mixer
7 Roller Compactor - 8 to 1 Completed Forms | 8-ton single-drum
12 Ton single-drum for Equipment vibratory sheep
vibratory smooth roller foot
(with an operating weight
that can scale up to 14
tons under vibration)
9 Light Truck — 5 to 10 ton 1 Completed Forms | for Ferrying
truck. for Equipment Materials,
Equipment and

Employees.
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Section IV - Bidding Forms

Table of Forms

Letter Of Bid......cccooeiieeciiiereccnnnsrreccsssesssssssssssesssssssssssssssssssssssssssssssssesssssssssssssssssssssssses 39

S CNEAUIES.....aaaeeeeeeeeeeeceeeeeeteccceecenseeeeeecesesssssssssssesesssssssssssssssssssssssssssssasesssssssssssssssasens 42
Bill of Quantities/ SChedules Of PriCES ... e 42

Form of Bid-Securing Declaration..............cicinnneininissssssssssssssssassassnssssssssssssess 43

TechniCal Proposal........eiiniiieicnninnicniineionsississnssssiossssssssssssssssossssssassssssssass 45
Technical Proposal FOIMS .........oouiiieeeeeeee e 45
FOIMS TOr PEISONNEN ...t e e e e e e e et eeeeeaaaan 46
FOrms for EQUIPMENT .......ocuiiieeeeeee ettt 49

Bidder's QUAlITICAtION .......cuuueeeeeeeeeereieierreeeicneeeceessseeeessssssecessssssessssssssesssssssssssssssssssses 65
Bidder INformation SREET ..o e e 66
Party to JV Information Sheet ..o 67
Historical Contract Non-PerformancCe ... e 67
Current Contract Commitments / Works in Progress ..........ccoeoeeveeieecieceeciecieceen, 68
Financial Situation ..........oooeeiiieeeeeeeeeeeeeeeeeeeee e, Error! Bookmark not defined.
Average Annual TUINOVET: INJA ..., 70
FINANCIAI RESOUICES ... e e e e e e e e e e e e e e e e e e e e e e aaaaeaneaeeas 71

SPECITIC EXPEIIENCE. ...ttt ae e e eaeeenees 74
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Letter of Bid

The Bidder must prepare the Letter of Bid on stationery with its letterhead clearly
showing the Bidder’s complete name and address.

Note: All italicized text is for use in preparing this form and shall be deleted
from the final products.

Date:
Bidding No.:
Invitation for Bid No.:

To:
We, the undersigned, declare that:

(@) We have examined and have no reservations to the Bidding Documents,
including Addenda issued in accordance with Instructions to Bidders (ITB)
Clause 8;

(b)  We offer to execute in conformity with the Bidding Documents the following
Works:

(c) The total price of our Bid, excluding any discounts offered in item (d) below
is: ;

(d)  The discounts offered and the methodology for their application are:

(e)  Our bid shall be valid for a period of [insert validity period as
specified in ITB 18.1.] days from the date fixed for the bid submission
deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of
that period;

() If price adjustment provisions apply, the Table(s) of Adjustment Data shall
be considered part of this Bid;®

(g) If our bid is accepted, we commit to obtain a performance security in
accordance with the Bidding Document;

5 Include if price adjustment provisions apply in the Contract in accordance with PCC Sub-Clause 13.8

Adjustments for Changes in Cost.
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(h)  Our firm, including any subcontractors or suppliers for any part of the
Contract, have nationalities from eligible countries;

(i) We, including any subcontractors or suppliers for any part of the contract,
do not have any conflict of interest in accordance with ITB 4.3;

), We are not participating, as a Bidder or as a subcontractor, in more than
one bid in this bidding process in accordance with ITB 4.3, other than
alternative offers submitted in accordance with ITB 13;

(k) Our firm, its affiliates or subsidiaries, including any Subcontractors or
Suppliers for any part of the contract, has not been declared ineligible by
the Authority and by an act of compliance with a decision of the United
Nations Security Council;

(h We are not an Authority owned entity and meet the requirements of ITB
4.5;

(m)  We have paid, or will pay the following commissions, gratuities, or fees with
respect to the bidding process or execution of the Contract: ¢

Name of Address Reason Amount
Recipient

(n)  We understand that this bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract
between us, until a formal contract is prepared and executed;

(0)  We understand that you are not bound to accept the best-evaluated bid or
any other bid that you may receive; and

(p)  If awarded the contract, the person named below shall act as Contractor’s
Representative:

Dated this .........ccooiviii dayof ... 2023

FUllName. ... Signature ...

In the capacity of (POSITION) ........ccccooiiiiiiiiiiiiinnnn. Date....coooeviiiiii,

Duly authorized to sign Bids for and on behalf of
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Cell Number: .....coooiiiiiiiiiin...
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Financial Proposal

Bill of Quantities/ Schedules of Pricing
The bid includes the following Bills of Quantities.

1. Bill of Quantities for detailed goods and works — Attached in Excel

SUMMARY OF BILL OF QUANTITIES

Construction of 28.2Km Maamba-Siamusamba School Junction to Devils Gorge Hydro-
Electric Scheme Site

Bill No. Description Total Bill
SERIES Amount in ZMW
1000 General Provisions
2000 Drainage
3000 Earthworks and Pavement Layers or Gravel or Crushed
Stone
6000 Structures
7000 Testing and Quality Control
Total of Bill nos 1 to 7 (in Zambian Kwacha)
Add Contingency
Sub Total 2
Add 16% VAT

Total of Bill of Quantities to Carried to Summary of Bid Sum

NB: The detailed BOQ should be completed in full by all bidders.
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Power of attorney

We, the undersigned [Name of Firm], having our registered office at [Firm's Address],
hereby appoint:

**[Full Name of Authorized

Representative]**, holding the position

of **[Job Title]**,

with official identification/passport number **[ID No.J**,

as our true and lawful attorney to sign all documents, including the Letter of Bid,
proposal forms, correspondences, clarifications, and negotiations for the purpose of
this RFP (ZRA/DGHES/01/26) and any resulting contract.

This Power of Attorney shall remain valid until revoked in writing. Authorized

Signature:

Name: Position: __ Date:

Witnessed by:

Name: Signature: ___ Date:

[Attach: ID copy or Certificate of Incorporation / Board Resolution if required]
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Form of Bid-Securing Declaration

Date: [insert date (as day, month and year)]
Bid No.: [insert number of bidding process]
Alternative No.: [insert identification No if this is a Bid for an alternative]

To: [insert complete name of Employer]
We, the undersigned, declare that:

We understand that, according to your conditions, bids must be supported by a
Bid-Securing Declaration.

We accept that we will automatically be suspended from being eligible for bidding
in any contract with Authority for the period of time of [insert number of months or
years] starting on [insert date], if we are in breach of our obligation(s) under the
bid conditions, because we:

(a) have withdrawn our Bid during the period of bid validity specified in the Letter
of Bid; or

(b) having been notified of the acceptance of our Bid by the Employer during the
period of bid validity, (i) fail or refuse to execute the Contract, if required, or
(ii) fail or refuse to furnish the Performance Security, in accordance with the
ITB.

We understand this Bid-Securing Declaration shall expire if we are not the
successful Bidder, upon the earlier of (i) our receipt of your notification to us of the
name of the successful Bidder; or (ii) twenty-eight days after the expiration of our
Bid.

Signed: [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the Bid-Securing
Declaration]

Name: [insert complete name of person signing the Bid-Securing Declaration]

Duly authorized to sign the bid for and on behalf of: [insert complete name of
Bidder]

Dated on day of , [insert date of
signing]

Corporate Seal (where appropriate)

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the
name of all partners to the Joint Venture that submits the bid.]
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Technical Proposal

Technical Proposal Forms and Submission

1. Personnel

2. Equipment

3. Site Organization

4. Method Statement

5. Mobilization Schedule

6. Construction Schedule
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Forms for Personnel

Form PER - 1: Proposed Personnel

Bidders should provide the names of suitably qualified personnel to meet the
specified requirements for each of the positions listed in Section Ill (Evaluation and
Qualification Criteria). The data on their experience should be supplied using the
Form below for each candidate.

Title of position: Project Site Engineer

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this
position will be engaged]

Time
commitment:
for this
position:

[insert the number of days/week/months/ that has been
scheduled for this position]

Expected time
schedule for
this position:

[insert the expected time schedule for this position (e.qg.,
attach high level Gantt chart]

Title of position: Supervisor/Foreman

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this
position will be engaged)]

Time
commitment:
for this
position:

[insert the number of days/week/months/ that has been
scheduled for this position]

Expected time
schedule for
this position:

[insert the expected time schedule for this position (e.g.,
attach high level Gantt chart]

Title of position: Civil Technician/s

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this
position will be engaged)]

Time
commitment:
for this
position:

[insert the number of days/week/months/ that has been
scheduled for this position]
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Expected time
schedule for
this position:

linsert the expected time schedule for this position (e.qg.,
attach high level Gantt chart]

Title of position: Safety Officer

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this
position will be engaged]

Time
commitment:
for this
position:

[insert the number of days/week/months/ that has been
scheduled for this position]

Expected time
schedule for
this position:

[insert the expected time schedule for this position (e.q.,
attach high level Gantt chart]

Title of position: Other
[Include as required]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this
position will be engaged]

Time
commitment:
for this
position:

[insert the number of days/week/months/ that has been
scheduled for this position]

Expected time
schedule for
this position:

[insert the expected time schedule for this position (e.qg.,
attach high level Gantt chart]

Title of position: Other
[Include as required]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this
position will be engaged]

Time
commitment:
for this
position:

[insert the number of days/week/months/ that has been
scheduled for this position]

Expected time
schedule for
this position:

linsert the expected time schedule for this position (e.g.,
attach high level Gantt chart]
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Form PER - 2: Resume of Proposed Personnel - Project Site
Engineer

The Bidder shall provide all the information requested below. Fields with Asterix (*)
shall be used for evaluation.

Position* Project Site Engineer

Personnel |Name* Date of birth
information
Professional qualifications
Present Name of Employer
employmen
t
Address of Employer
Telephone Contact (manager / personnel
officer)
Fax E-mail
Job title Years with present Employer

Summarize professional experience in reverse chronological order. Indicate
particular technical and managerial experience relevant to the project.

From* |To* Company, |Project Position* |Role* Project
Name* Name* Value in
ZMW/USD*
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Declaration

I, the undersigned Key Personnel, certify that to the best of my knowledge and
belief, the information contained in this Form PER-2 correctly describes myself,
my qualifications and my experience.

| confirm that | am available as certified in the following table and throughout the
expected time schedule for this position as provided in the Bid:

Commitment Details

Commitment to duration of contract: | [insert period (start and end dates) for which this Key
Personnel is available to work on this contract]

Time commitment: [insert the number of days/week/months/ that this Key
Personnel will be engaged]

| understand that any misrepresentation or omission in this Form may:
(a) be taken into consideration during Bid evaluation;
(b) result in my disqualification from participating in the Bid;

(c) result in my dismissal from the contract.

Name of Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Bidder:

Signature:
Date: (day month year):
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Form PER - 2: Resume of Proposed Personnel —
Supervisor/Foreman

The Bidder shall provide all the information requested below. Fields with Asterix (*)
shall be used for evaluation.

Position* Supervisor/Foreman

Personnel |Name* Date of birth
information
Professional qualifications
Present Name of Employer
employmen
t
Address of Employer
Telephone Contact (manager / personnel
officer)
Fax E-mail
Job title Years with present Employer

Summarize professional experience in reverse chronological order. Indicate
particular technical and managerial experience relevant to the project.

From* [To* Company, |Project Position* |Role* Project
Name* Name* Value in
ZMW/USD*
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Declaration

I, the undersigned Key Personnel, certify that to the best of my knowledge and
belief, the information contained in this Form PER-2 correctly describes myself,
my qualifications and my experience.

| confirm that | am available as certified in the following table and throughout the
expected time schedule for this position as provided in the Bid:

Commitment Details

Commitment to duration of contract: | [insert period (start and end dates) for which this Key
Personnel is available to work on this contract]

Time commitment: [insert the number of days/week/months/ that this Key
Personnel will be engaged]

| understand that any misrepresentation or omission in this Form may:
(a) be taken into consideration during Bid evaluation;
(b) result in my disqualification from participating in the Bid;

(c) result in my dismissal from the contract.

Name of Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Bidder:

Signature:
Date: (day month year):
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Form PER - 2: Resume of Proposed Personnel - Civil
Technician

The Bidder shall provide all the information requested below. Fields with Asterix (*)
shall be used for evaluation.

Position* Civil Technician

Personnel |Name * Date of birth
information
Professional qualifications
Present Name of Employer
employmen
t
Address of Employer
Telephone Contact (manager / personnel
officer)
Fax E-mail
Job title Years with present Employer

Summarize professional experience in reverse chronological order. Indicate
particular technical and managerial experience relevant to the project.

From* |To* Company, |Project Position* |Role* Project
Name* Name* Value in
ZMW/USD*
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Declaration

I, the undersigned Key Personnel, certify that to the best of my knowledge and
belief, the information contained in this Form PER-2 correctly describes myself,
my qualifications and my experience.

| confirm that | am available as certified in the following table and throughout the
expected time schedule for this position as provided in the Bid:

Commitment Details

Commitment to duration of contract: | [insert period (start and end dates) for which this Key
Personnel is available to work on this contract]

Time commitment: [insert the number of days/week/months/ that this Key
Personnel will be engaged]

| understand that any misrepresentation or omission in this Form may:
(a) be taken into consideration during Bid evaluation;
(b) result in my disqualification from participating in the Bid;

(c) result in my dismissal from the contract.

Name of Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Bidder:

Signature:
Date: (day month year):
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Form PER - 2: Resume of Proposed Personnel — Safety Officer

The Bidder shall provide all the information requested below. Fields with Asterix (*)
shall be used for evaluation.

Position* Safety Officer
Personnel |Name* Date of birth
information
Professional qualifications
Present Name of Employer
employmen
t
Address of Employer
Telephone Contact (manager / personnel
officer)
Fax E-mail
Job title Years with present Employer

Summarize professional experience in reverse chronological order. Indicate
particular technical and managerial experience relevant to the project.

From* |To* Company, |Project Position* |Role* Project
Name* Name* Value in
ZMW/USD*
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Declaration

I, the undersigned Key Personnel, certify that to the best of my knowledge and
belief, the information contained in this Form PER-2 correctly describes myself,
my qualifications and my experience.

| confirm that | am available as certified in the following table and throughout the
expected time schedule for this position as provided in the Bid:

Commitment Details

Commitment to duration of contract: | [insert period (start and end dates) for which this Key
Personnel is available to work on this contract]

Time commitment: [insert the number of days/week/months/ that this Key
Personnel will be engaged]

| understand that any misrepresentation or omission in this Form may:
(a) be taken into consideration during Bid evaluation;
(b) result in my disqualification from participating in the Bid;

(c) result in my dismissal from the contract.

Name of Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Bidder:

Signature:

Date: (day month year):
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Forms for Equipment — Excavator/Front End Loader

The Bidder shall provide adequate information to demonstrate clearly that it has the
capability to meet the requirements for the key equipment listed in Section Il
(Evaluation and Qualification Criteria). A separate Form shall be prepared for each
item of equipment listed, or for alternative equipment proposed by the Bidder. The
Bidder shall provide all the information requested below, to the extent possible.
Fields with asterisk (*) shall be used for evaluation.

Type of Equipment* Excavator/Front End Loader

Equipment | Name of manufacturer Model and power rating
Informatio
n

Capacity* Year of manufacture*
Current Current location
Status

Details of current commitments
Source Indicate source of the equipment

OOwned [ORented [OlLeased 0O Specially
manufactured

The following information shall be provided only for equipment not owned by the

Bidder.
Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreement | Details of rental / lease / manufacture agreements specific to the

S

project
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Forms for Equipment - Water Bowser (Water Truck)

The Bidder shall provide adequate information to demonstrate clearly that it has the
capability to meet the requirements for the key equipment listed in Section Il
(Evaluation and Qualification Criteria). A separate Form shall be prepared for each
item of equipment listed, or for alternative equipment proposed by the Bidder. The
Bidder shall provide all the information requested below, to the extent possible.
Fields with asterisk (*) shall be used for evaluation.

Type of Equipment* Water Bowser (Water Truck)

Equipment | Name of manufacturer Model and power rating
Informatio
n

Capacity* Year of manufacture*
Current Current location
Status

Details of current commitments
Source Indicate source of the equipment

OOwned [ORented [OlLeased 0O Specially
manufactured

The following information shall be provided only for equipment not owned by the

Bidder.
Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreement | Details of rental / lease / manufacture agreements specific to the

S

project
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Forms for Equipment - Motorized Grader

The Bidder shall provide adequate information to demonstrate clearly that it has the
capability to meet the requirements for the key equipment listed in Section Il
(Evaluation and Qualification Criteria). A separate Form shall be prepared for each
item of equipment listed, or for alternative equipment proposed by the Bidder. The
Bidder shall provide all the information requested below, to the extent possible.
Fields with asterisk (*) shall be used for evaluation.

Type of Equipment* Motorized Grader

Equipment | Name of manufacturer Model and power rating
Informatio
n

Capacity* Year of manufacture*
Current Current location
Status

Details of current commitments
Source Indicate source of the equipment

OOwned [ORented [OlLeased 0O Specially
manufactured

The following information shall be provided only for equipment not owned by the

Bidder.
Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreement | Details of rental / lease / manufacture agreements specific to the

S

project
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Forms for Equipment - Tipper Truck

The Bidder shall provide adequate information to demonstrate clearly that it has the
capability to meet the requirements for the key equipment listed in Section Il
(Evaluation and Qualification Criteria). A separate Form shall be prepared for each
item of equipment listed, or for alternative equipment proposed by the Bidder. The
Bidder shall provide all the information requested below, to the extent possible.
Fields with asterisk (*) shall be used for evaluation.

Type of Equipment* Tipper Truck

Equipment | Name of manufacturer Model and power rating
Informatio
n

Capacity* Year of manufacture*
Current Current location
Status

Details of current commitments
Source Indicate source of the equipment

OOwned [ORented [OLeased 0O Specially
manufactured

The following information shall be provided only for equipment not owned by the

Bidder.
Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreement | Details of rental / lease / manufacture agreements specific to the

S

project
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Forms for Equipment - Roller Compactor

The Bidder shall provide adequate information to demonstrate clearly that it has the
capability to meet the requirements for the key equipment listed in Section Il
(Evaluation and Qualification Criteria). A separate Form shall be prepared for each
item of equipment listed, or for alternative equipment proposed by the Bidder. The
Bidder shall provide all the information requested below, to the extent possible.
Fields with asterisk (*) shall be used for evaluation.

Type of Equipment* Roller Compactor

Equipment | Name of manufacturer Model and power rating
Informatio
n

Capacity* Year of manufacture*
Current Current location
Status

Details of current commitments
Source Indicate source of the equipment

OOwned [ORented [OLeased 0O Specially
manufactured

The following information shall be provided only for equipment not owned by the

Bidder.
Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreement | Details of rental / lease / manufacture agreements specific to the

S

project
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Forms for Equipment - Concrete Mixer

The Bidder shall provide adequate information to demonstrate clearly that it has the
capability to meet the requirements for the key equipment listed in Section Il
(Evaluation and Qualification Criteria). A separate Form shall be prepared for each
item of equipment listed, or for alternative equipment proposed by the Bidder. The
Bidder shall provide all the information requested below, to the extent possible.
Fields with asterisk (*) shall be used for evaluation.

Type of Equipment* Concrete Mixer

Equipment | Name of manufacturer Model and power rating
Informatio
n

Capacity* Year of manufacture*
Current Current location
Status

Details of current commitments
Source Indicate source of the equipment

OOwned [ORented [OlLeased 0O Specially
manufactured

The following information shall be provided only for equipment not owned by the

Bidder.
Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreement | Details of rental / lease / manufacture agreements specific to the

S

project
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Forms for Equipment - Water Pump

The Bidder shall provide adequate information to demonstrate clearly that it has the
capability to meet the requirements for the key equipment listed in Section Il
(Evaluation and Qualification Criteria). A separate Form shall be prepared for each
item of equipment listed, or for alternative equipment proposed by the Bidder. The
Bidder shall provide all the information requested below, to the extent possible.
Fields with asterisk (*) shall be used for evaluation.

Type of Equipment* Water Pump

Equipment | Name of manufacturer Model and power rating
Informatio
n

Capacity* Year of manufacture*
Current Current location
Status

Details of current commitments
Source Indicate source of the equipment

OOwned [ORented [OlLeased 0O Specially
manufactured

The following information shall be provided only for equipment not owned by the

Bidder.
Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreement | Details of rental / lease / manufacture agreements specific to the

S

project
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Forms for Equipment - Truck

The Bidder shall provide adequate information to demonstrate clearly that it has the
capability to meet the requirements for the key equipment listed in Section Il
(Evaluation and Qualification Criteria). A separate Form shall be prepared for each
item of equipment listed, or for alternative equipment proposed by the Bidder. The
Bidder shall provide all the information requested below, to the extent possible.
Fields with asterisk (*) shall be used for evaluation.

Type of Equipment* Truck

Equipment | Name of manufacturer Model and power rating
Informatio
n

Capacity* Year of manufacture*
Current Current location
Status

Details of current commitments
Source Indicate source of the equipment

OOwned [ORented [OlLeased 0O Specially
manufactured

The following information shall be provided only for equipment not owned by the

Bidder.
Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreement | Details of rental / lease / manufacture agreements specific to the

S

project
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Forms for Equipment

The Bidder shall provide adequate information to demonstrate clearly that it has the
capability to meet the requirements for the key equipment listed in Section Il
(Evaluation and Qualification Criteria). A separate Form shall be prepared for each
item of equipment listed, or for alternative equipment proposed by the Bidder. The
Bidder shall provide all the information requested below, to the extent possible.
Fields with asterisk (*) shall be used for evaluation.

Type of Equipment*

Equipment | Name of manufacturer Model and power rating
Informatio
n

Capacity* Year of manufacture*
Current Current location
Status

Details of current commitments
Source Indicate source of the equipment

OOwned [ORented [OlLeased 0O Specially
manufactured

The following information shall be provided only for equipment not owned by the

Bidder.
Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreement | Details of rental / lease / manufacture agreements specific to the

S

project
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Bidder’s Qualification

To establish its qualifications to perform the contract in accordance with Section Il
(Evaluation and Qualification Criteria) the Bidder shall provide the information
requested in the corresponding Information Sheets included hereunder.
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Form ELI 1.1
Bidder Information Sheet

Date:
Bidding No.:
Invitation for Bid No.:
Page of pages

1. Bidder’s Legal Name

2. In case of JV, legal name of each party:

3. Bidder’s actual or intended Country of Registration:

4. Bidder’s Year of Registration:

5. Bidder’s Legal Address in Country of Registration:

6. Bidder’s Authorized Representative Information
Name:
Address:
Telephone/Fax numbers:
Email Address:

7. Attached are copies of original documents of:

[] Articles of Incorporation or Registration of firm named in 1, above, in
accordance with ITB Sub-Clauses 4.1 and 4.2.

L] In case of JV, letter of intent to form JV including a draft agreement, or JV
agreement, in accordance with ITB Sub-Clauses 4.1

| In case of Authority owned entity from the Employer’s country, documents
establishing legal and financial autonomy and compliance with the principles of
commercial law, in accordance with ITB Sub-Clause 4.5.
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Form ELI 1.2
Party to JV Information Sheet

N/A

Form CON -2
Historical Contract Non-Performance

N/A

Form CCC
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Current Contract Commitments / Works in Progress

Bidders and each partner to a JV should provide information on their current
commitments on all contracts that have been awarded, or for which a letter of intent
or acceptance has been received, or for contracts approaching completion, but for
which an unqualified, full completion certificate has yet to be issued.

Name of Employer, Value of Estimated Average

contract contact outstanding completion monthly
address/tel/fa |work ZMW date invoicing over
X last six months

(ZMW/month)

1.

2.

3.

4.

5.

etc.
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Form FIN - 3.1
Financial Situation and Performance
Bidder's Name:
Date:
JV Member's Name
RFB No. and title:
Page of pages
1. Financial data
Type of Financial information in Historic information for previous years,

(currency)

equivalent)

(amount in currency, currency, exchange rate*, USD

Year 1 Year 2

Year 3

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating Activities

Provide Audited Financial Statements for the past 3 years
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Form FIN - 3.2
Average Annual Turnover:

N/A
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Form FIN3.3
Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real
assets, lines of credit, and other financial means, net of current commitments,
available to meet the total construction cash flow demands of the subject contract or
contracts as indicated in Section Ill (Evaluation and Qualification Criteria)

Source of financing Amount ZMW

1.
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Form FIN - 34

Current Contract Commitments / Works in Progress

Bidders and each member to a JV should provide information on their current
commitments on all contracts that have been awarded, or for which a letter of
intent or acceptance has been received, or for contracts approaching completion,
but for which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments

Value of Average
Employer’s Outstanding | Estimate Monthly
No Name of Contact Work d Invoicing Over
Contract Address, Tel, [Current Completi Last Six
Fax Us$ on Date Months
Equivalent] [US$/month)]
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Experience

Form EXP - 4.1(a)
General Construction Experience

Bidder's Name:
Date:
JV Member's Name
RFB No. and title:

Page of pages
Starting | Ending Contract Identification Role of
Year Bidder

Year

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:
Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:
Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:
Address:
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Form EXP - 4.2(a)
Specific Experience — Project 1

Bidder's Legal Name:

Date:

JV Partner Legal Name:

Bidding No.:

Page

of pages

Similar Contract Number:
[insert specific number] of

[insert total number of contracts

required.

Information

Contract Identification

Award date
Completion date

Role in Contract

l [
Contractor Management
Contractor

]
Subcontractor

Total contract amount

ZMW

If partner in a JV or subcontractor,
specify participation of total contract
amount

%

ZMW

Employer’s Name:

Address:

Telephone/fax number:
E-mail:
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Form EXP - 4.2(a) (cont.)
Specific Experience (cont.)

Bidder’'s Legal Name: Page of pages

JV Partner Legal Name:

Similar Contract No. __[insert
specific number] of ___[insert total
number of contracts] required
Description of the similarity in
accordance with Sub-Factor 2.4.2a)
of Section Ill (Evaluation and
Qualification Criteria):

Information

Amount

Physical size

Complexity

Methods/Technology

Physical Production Rate
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Form EXP - 4.2(a)
Specific Experience — Project 2

Bidder's Legal Name:

Date:

JV Partner Legal Name:

Bidding No.:

Page

of pages

Similar Contract Number:
[insert specific number] of

[insert total number of contracts

required.

Information

Contract Identification

Award date
Completion date

Role in Contract

l [
Contractor Management
Contractor

]
Subcontractor

Total contract amount

ZMW

If partner in a JV or subcontractor,
specify participation of total contract
amount

%

ZMW

Employer’s Name:

Address:

Telephone/fax number:
E-mail:
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Form EXP - 4.2(a) (cont.)
Specific Experience (cont.)

Bidder’'s Legal Name: Page of pages

JV Partner Legal Name:

Similar Contract No. __[insert
specific number] of ___[insert total
number of contracts] required
Description of the similarity in
accordance with Sub-Factor 2.4.2a)
of Section Ill (Evaluation and
Qualification Criteria):

Information

Amount

Physical size

Complexity

Methods/Technology

Physical Production Rate
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Method Statement

Contractors shall provide a method statement demonstrating own analysis of
the work to be done and execution of the works. It shall be accompanied by an
activity schedule and a construction schedule or Gantt Chart showing a
schedule of works to be completed within 5 months from date of
commencement.

Mobilization Schedule

Shall be part of the method statement.
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Section V - Eligible Countries: N/A
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Scope of the Works

1. GENERAL
1.1 Objective of Works

To carry out road construction works of the 28.2km access road for the proposed
Devils Gorge Hydroelectric Scheme (DGHES).

1.2 Scope of Work

Construction/upgrading of the 28.2km stretch from the Bottom Road to the Devil’s
Gorge Hydro-Electric Scheme (DGHES) site to an all-weather state. Works to
involve establishing of borrow pits, clearing and grubbing, drainages, haul roads and
road layers.

1.3 Background Information

The proposed Devil's Gorge Hydro-Electric Scheme (DGHES) is located at the tail
end of Kariba Dam reservoir, just downstream of the Gwayi/Zambezi Rivers’
Confluence.

The DGHES was conceived in 1972 out of a study instituted by the predecessor of
Zambezi River Authority, Central African Power Corporation. The aim of the study
was to identify possible power sources which the intergovernmental institution could
develop to meet the power demands of Zambia and Zimbabwe. Its recommended
scheme included a 181 m high concrete arch dam, 65m of which are below the
water level of the river, two underground power stations on each side of the river
with a total capacity of 1240 MW for the scheme.

The Authority is currently undertaking prefeasibility studies for this particular project.

Due to the remote location of the project site, it can only be accessed through
Kalomo -Mapatizya Road or through the Bottom Road via Maamba. The nearest
surrounding villages include Maswenswe, Mangonda and Makungubu in
Namazambwe Ward. The 28.2km road leading from the Bottom Road to the project
site has been identified for upgrade to an all-weather gravel state, to enable the easy
accessibility of the project site.



Section 6 — Employer’s Requirements 2-3

1.4 Direction to the new access road from Lusaka

262km from Lusaka via T1 to Batoka (Maamba Turn-off), Branch off onto D356
(Batoka-Maamba Road) for 80km to Maamba town and take 86km via Bottom Road
to Chainage Zero.

1.5 Location to the proposed access road.
Location - 17°50'03"S 26°50'29"E. Approximately 85 km from Maamba Boom Gate.

1.6 Chainage zero or name of place where the road starts.
17°50'03"S 26°50'29"E from Bottom Road, just after Siamusalama School.

1.7 Materials

The Contractor shall furnish all the materials required for the due and proper
performance of the work embodied herein.

All materials proposed for use may be inspected and tested by the Employer at
any time during the preparation and use. After test and trial, if it is found that any
source of materials which were previously approved but now does not furnish a
uniform material or if the material from any source proves unacceptable at any
time, the Contractor shall furnish material from other approved sources. No
material which after approval, has become unfit for use shall be used on the

works.

1.1.1 Quality
Each type of material used in the work shall conform to the requirements
hereafter specified.

a. Material for Spot Gravelling

The gravel shall be free of deleterious organic matter and evenly distributed
throughout the particle size range without having an excess or deficiency of
any particle size, and a sample shall be submitted for approval by the
Employer before the commencement of any spot gravelling on the road

maintenance works.

b. Crushed Stone, Sand, Cement for Limited Concrete Works etc.
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For Concrete Works, the crushed stone, sand, Portland Cement, and river sand

shall conform to the British Standards Institute.

1.8 Spot Gravelling

1.8.1

1.8.2

1.8.3

1.8.4
1.8.5

The gravel shall be placed in one or more layers as designated by the
Employer.

The application rate for each layer will be as shown in the Method Statement
or as designated by the Employer. Or alternatively a traverse should be
carried out prior to dumping, to enable measurement of dumped material.

The Contractor shall determine the spread length for each load to achieve the
specified application rate.

Gravel shall be promptly and uniformly spread.

After gravel surfacing is complete, the Contractor shall compact to a minimum
of 150mm/Sufficient.

1.9Plant and Equipment

The Contractor shall have the following minimum equipment.

Excavator/Front End Loader
Motorized Grader (Minimum 4 by2)
Water Bowser

Tipper Trucks

Concrete Mixer

-~ ® Qo0 T o

Roller Compactor
g. Ancillary - Shovels, Picks, Axes, Machetes, Brush Cutters
h. Light Truck for Ferrying Materials, Equipment and Employees

The Contractor shall be responsible for all Contractor's equipment when
brought to site. Contractor’s equipment shall be deemed to be exclusively
intended for the execution of the works. The contractor shall not remove from
Site any major items of Contractor's Equipment without the Employer's
consent. However, Consent shall not be required for vehicles transporting

goods or contractor’s personnel off-site.
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1.9.1

1.10

All plant and equipment used on or for the work shall be of adequate rated

capacity and shall be in good mechanical, electrical and hydraulic condition.

Excavation and Earthworks

When submitting his programme, the Contractor shall detail the type of plant
and equipment he intends to use for blading, drainages reshaping, and
compaction.

The plant shall be matched to the operations called for under this Contract,
but the Employer's acceptance of the plant detailed shall not reduce the
Contractor’s responsibilities for the due and proper performance of all works

called for under this Contract.

Road Blading/Grading

The primary focus of this section will be the use of the Grader for gravel road

construction.

1.10.1 Operating Speed

Motor grader Operating speed in blading/grading operations must not be
excessive. For the Scope of Work a top speed of 5 to 8 km/h shall be
observed to avoid problems on the road when the machine begins to
“lope” or bounce (For avoidance of cut depressions and leave ridges in the

road surface)

1.10.2 Moldboard Angle

For the purposes of the works, it is important that the Contractor shall
keep the angle somewhere between 30 and 45 degrees (the Contractor to
ensure that the Motor graders can be easily adjusted to attain the required
Moldboard Angle).

1.10.3 Moldboard Pitch

Along with correct angle, it is important to note that for the purposes of the

road works the Contractor shall ensure that the Moldboard pitch or “tilt”
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shall be the right pitch ranges (1) to spreading and mix (2), to light blading
or dragging action and (3) for maintenance of gravel roads. The Pitch of

the Moldboard should be set to avoid aggressive cutting.

1.10.4 Shaping Surface and Shoulder

The shaping of the gravel road and the road shoulder shall be done by
cutting material with the motor grader and relaying it to the proper shape
and crown. If possible, the use of a roller for compaction will be
undertaken in areas where spot gravelling has been done to greatly

improve the finished surface.

1.10.5 Splash Drain Approaches

On a case-to-case basis, the Contractor shall shape the Splash Drain approach
and ensure the road matches the Splash Drain Deck as closely as possible to

avoid formation of potholes at the deck of the Splash Drain.

1.11 Accommodation of Traffic, Detours etc.

Access must be maintained on existing road during either road or drainage
construction work. No road shall be closed without the written permission of the
Employer, if required, detours shall be provided and maintained where instructed.
Detour route must be approved by the Employer.

Adequate warning must be so disposed as to give road users due notice of the
constructional work in progress.

Where drainage is cut in front of occupied stands, drains and private entrance
shall be constructed in such a manner that access to the stands is never

interrupted.

2 Health, Safety and Environmental Obligations
2.1 Protection of the Environment

The Contractor shall take all necessary measures to:

i. Protect the environment.
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i. Comply with the environmental management plans for the works (if
any); and

iii. Limit damage and nuisance to people and property resulting from
pollution, noise and other results of the contractor’'s operations and/or

activities.

The contractor shall ensure that any other pollutants from the contractor’s
activities shall not exceed those prescribed by applicable laws of the Contracting
State.

2.2 Health and Safety

The Contractor shall:

i. Comply with all applicable health and safety regulations and Laws of
the Contracting state.
i. Comply with the Zambezi River Authority Health and Safety
Obligations as Specified in the ZAMBEZI RIVER AUTHORITY
HEALTH AND SAFETY ANNEX
ii. Comply with all directives issued by the Client's Safety, Health, and

Environmental Officer

The Contractor shall provide the Contractor SHE Management Plan as
evidence for compliance to the obligations before commencement of works
on site.

In addition, the Contractor shall submit to the Employer details of any
accident as soon as practicable after its occurrence and, in the case of any
accident resulting in serious injury or death, shall inform the Employer
immediately.

The Contractor shall maintain records, as specified in the ZAMBEZI RIVER
AUTHORITY HEALTH AND SAFETY ANNEX and as the Employer may
reasonably require, maintain records, and make reports concerning the health

and safety of persons and any damage to property.

3 Measurement and Payment
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The bided rates shall include all costs associated with the specific item of works

in the Bill of Quantities, such as fees, materials, tests, transport, plant, labour,

overheads, maintenance, etc.

3.1Spot Gravel

For purposes of payment under the items for Spot Gravelling a traverse should

be carried out prior to dumping to enable measurement of dumped material.

Payment for formation will be by the square metre measured over the width of

formation and for fill measured by the cubic metre compacted in place. The

respective rates shall include for all operations necessary to comply with the

provision of the contract.

4 ZAMBEZI RIVER AUTHORITY HEALTH AND SAFETY ANNEX
4.1 Principles

The Contractor has understood the Zambezi River Authority objective of
executing the Works with Zero Harm on site and fully commits itself together
with any Subcontractor it appoints to achieve this stated objective by adhering
without compromise to codes of good HSE practices.

The Contractor is entirely and fully responsible for safety and shall respect
and shall have all his/her personnel and the personnel of his/her sub-
Contractors, suppliers, consultants, advisors, and visitors comply with all
national, provincial and local laws and regulations as well as with the
Authority’s safety policy and H&S standards-attached- and the specific safety
rules and practices described.

Should the Contractor fail to respect or to implement the safety requirements,
Zambezi River Authority shall request the Contractor in writing to take
immediate action(s) to respect or implement the safety requirements. If in the
opinion of the Authority, immediate and proper action(s) are not implemented
or if urgent or temporary action(s) are needed, such action(s) shall be

implemented by Zambezi River Authority at the Contractor’s cost and risk.
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e Zambezi River Authority has the right to intervene and to stop the work on site
at any time to control the risk without any compensation on either time or
cost, as well as the right to not allow restarting the work until making sure that
the required corrective/preventive actions have been implemented by the
Contractor.

e All or part of the contract with the Contractor may be terminated due to severe
breach of H&S practices or at any breach to the H&S rules stated.

e Zambezi River Authority has the right to stop access to or dismissing of any

personnel from the site following safety violations.

4.2 Minimum Safety and Health Standards and Safe Work Procedures:

Without derogating from any legal requirement or any other aspect of this
Document, the Contractor undertakes to ensure that he and/or his sub-
Contractors and/or their respective employees will at all times comply with the
following conditions:

a. All work performed on the Zambezi River Authority premises and work site
must be performed under the close supervision of people who are trained
to understand all the H&S hazards associated with any work that the
Contractor/Sub-Contractors perform on the stated premises/sites.

b. The Contractor shall ensure that it familiarizes itself with the provisions of
the contracting states’ national/local laws that he/she, his/her employees
and any sub-Contractors comply with them.

c. The Contractor shall appoint competent employees who shall be trained
on any H&S aspect pertinent to them or the work that is to be performed.
In addition, prior to entering the site, all personnel shall receive a ZRA
specific induction.

d. The Contractor shall issue Personal Protective Equipment as required and
ensure that it is worn at all material times.

e. No unsafe equipment/machinery and/or articles shall be used on Zambezi
River Authority project site. All equipment/machinery and/or articles shall
comply with legal and Zambezi River Authority safety requirements.
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The Contractor shall report all relevant HSE incidents and hazardous
conditions to Zambezi River Authority immediately.

. The Contractor shall not perform work for which the issuing of a permit is

required prior to obtaining of a duly completed and approved permit.

. Zambezi River Authority has the right to test the Contractor and his

employees for alcohol/drugs.

The Contractor will establish and maintain equipped first aid medical facilities
for the duration of the Works. This facility will cater for all the employees of
the Contractor and its sub-Contractors.

The Contractor will, before commencing work, compile and implement an
emergency procedure in their area(s) of responsibility. Zambezi River
Authority must agree on the required procedure before work commences.

. The Contractor will participate in joint H&S Audits and on the job

observations.

Zambezi River Authority will prescribe Safety meetings and H&S
measurements for the Contractor to comply with.

4.3 Health and Safety Standards

The Contractor working on the project is contractually obligated to comply with
all applicable items of Zambezi River Authority Safety and Health policy, Safety
Standards and all its amendments as following:

The main Site Safety Requirements consistent with these standards are the
following:

4.3.1 Excavations:

No excavation shall be dug without first obtaining a written breaking ground
certificate. Any excavations in which people may work and who may be at
risk of injury in the event of an accidental collapse shall be properly
supported. All excavations shall be suitably marked and protected at all
times to prevent persons tripping, slipping or falling into them. At night,
lighting shall be provided.

4.3.2 Mobile Equipment:
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Before commencing maintenance work on mobile Equipment, it shall be properly
supported, isolated, and immobilized so it cannot be moved until work is
completed. All drivers of mobile plant shall be competent and shall have a current
certificate of competence issued by a recognized organization.

4.3.3 Personal Protective Equipment:

Safety helmets, safety footwear (with steel toe), and High visibility clothing shall
be worn on site. Contractors shall provide their employees with the following
protective equipment unless it has been established that it is not required
because of the type or location of the work to be undertaken. Exceptionally the
Authority may provide this equipment for which a charge may be made for the
PPE and for administration.

a. Gloves:

Shall be worn to protect hands from chemicals, hot materials, sharp or
abrasive material.

b. Hearing and Respiratory Protection

Hearing and Respiratory Protection shall be worn in those areas which are
appropriately marked.

4.3.4 Vehicles:

To be parked in appropriate parking areas. All traffic signs and speed limits shall
be observed. Persons driving mobile plant shall be competent and possess
certificates of competence by a third party, which shall be available for
inspection. The seat belt must be fastened all the time in all seats in all kinds of
vehicles (front and rear). Drivers should not be talking on the phone or texting,
while driving.

4.4 Contractors Safety Plans/Method of Statement and Management System:

Contractor must complete and submit safety documentation including but not limited
to the following:

4.4.1 Documentation

Site-Specific Health & Safety Plan/Method Statement, task specific risk
assessment forms, physical inspection and audit forms, weekly toolbox talks,
Health & Safety statistical reports as prescribed by the Authority, competent
person training records, all applicable safe work permits, and accident/incident
reports.
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Contractor is required to participate in a mandatory Pre-Planning Safety Review
with Zambezi River Authority Team to review the Contractor’s Projects Work Plan
etc-Specific Health & Safety Plan.

Contractor to provide The Authority, prior to commencement of any new work the
following complete documentation:

o Staff Competency Proof (Certifications, Training History, Driving License (For
drivers and Plant Operators) ...etc.

e Statement of how Contractor will ensure compliance of its Subcontractors.

e Statement of how Contractor will ensure compliance with applicable
regulatory reporting, recordkeeping, and inspections.

e Outline of Contractor’s induction training specific to the Project

e Project-Specific Health & Safety Plan

4.5 Induction

Contractor is required to attend Zambezi River Authority site safety orientation
— such attendance is mandatory for Contractor, all its personnel including
visitors and Subcontractors, to familiarize them with the Owner's Health &
Safety policies, procedures, and requirements.

4.6 SHE Inspections and Audits
Contractor shall implement Health & Safety inspection and audit processes to

ensure that its employees and Subcontractors continuously apply safe work

practices.
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PART 3 - Conditions of Contract
and Contract Forms
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Section VIl. General Conditions of Contract

These General Conditions of Contract (GCC), read in conjunction with the Particular
Conditions of Contract (PCC) and other documents listed therein, should be a
complete document expressing fairly the rights and obligations of both parties.

These General Conditions of Contract have been developed on the basis of
considerable international experience in the drafting and management of contracts,
bearing in mind a trend in the construction industry towards simpler, more
straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum
contracts.
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Section VII — General Conditions of Contract

1.

Definitions

1.1

General Conditions of Contract

A. General

Boldface type is used to identify defined terms.

(@)

(m)

The Accepted Contract Amount means the amount
accepted in the Letter of Acceptance for the execution
and completion of the Works and the remedying of any
defects.

The Activity Schedule is a schedule of the activities
comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It
includes a lump sum price for each activity, which is
used for valuations and for assessing the effects of
Variations and Compensation Events.

The Adjudicator is the person appointed jointly by the
Employer and the Contractor to resolve disputes in the
first instance, as provided for in GCC 23.

Bill of Quantities means the priced and completed Bill of
Quantities forming part of the Bid.

Compensation Events are those defined in GCC Clause
41 hereunder.

The Completion Date is the date of completion of the
Works as certified by the Project Manager, in
accordance with GCC Sub-Clause 52.1.

The Contract is the Contract between the Employer and
the Contractor to execute, complete, and maintain the
Works. It consists of the documents listed in GCC Sub-
Clause 2.3 below.

The Contractor is the party whose Bid to carry out the
Works has been accepted by the Employer.

The Contractor’s Bid is the completed bidding document
submitted by the Contractor to the Employer.

The Contract Price is the Accepted Contract Amount
stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the Contract.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on
a time basis for the Contractor's employees and
Equipment, in addition to payments for associated
Materials and Plant.

A Defect is any part of the Works not completed in
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accordance with the Contract.

The Defects Liability Certificate is the certificate issued
by Project Manager upon correction of defects by the
Contractor.

The Defects Liability Period is the period named in the
PCC pursuant to Sub-Clause 33.1 and calculated from
the Completion Date.

Adjudicator means the single person appointed under
Clause 23.

Drawings means the drawings of the Works, as included
in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Employer in
accordance with the Contract, include calculations and
other information provided or approved by the Project
Manager for the execution of the Contract.

The Employer is the party who employs the Contractor to
carry out the Works, as specified in the PCC.

Equipment is the Contractor's machinery and vehicles
brought temporarily to the Site to construct the Works.

“In writing” or “written” means hand-written, type-written,
printed or electronically made, and resulting in a
permanent record;

The Initial Contract Price is the Contract Price listed in
the Employer’s Letter of Acceptance.

The Intended Completion Date is the date on which it is
intended that the Contractor shall complete the Works.
The Intended Completion Date is specified in the PCC.
The Intended Completion Date may be revised only by
the Project Manager by issuing an extension of time or
an acceleration order.

Materials are all supplies, including consumables, used
by the Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

The Project Manager is the person named in the PCC
(or any other competent person appointed by the
Employer and notified to the Contractor, to act in
replacement of the Project Manager) who is responsible
for supervising the execution of the Works and
administering the Contract.

PCC means Particular Conditions of Contract
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2.

Interpretation

2.1

2.2

23

(@aa) The Site is the area defined as such in the PCC.

(bb)  Site Investigation Reports are those that were included in
the bidding documents and are factual and interpretative
reports about the surface and subsurface conditions at
the Site.

(cc) Specification means the Specification of the Works
included in the Contract and any modification or addition
made or approved by the Project Manager.

(dd) The Start Date is given in the PCC. It is the latest date
when the Contractor shall commence execution of the
Works. It does not necessarily coincide with any of the
Site Possession Dates.

(ee) A Subcontractor is a person or corporate body who has a
Contract with the Contractor to carry out a part of the
work in the Contract, which includes work on the Site.

(ff) Temporary Works are works designed, constructed,
installed, and removed by the Contractor that are needed
for construction or installation of the Works.

(gg) A Variation is an instruction given by the Project
Manager which varies the Works.

(hh)  The Works are what the Contract requires the Contractor
to construct, install, and turn over to the Employer, as
defined in the PCC.

In interpreting these GCC, words indicating one gender include
all genders. Words indicating the singular also include the plural
and words indicating the plural also include the singular.
Headings have no significance. Words have their normal
meaning under the language of the Contract unless specifically
defined.  The Project Manager shall provide instructions
clarifying queries about these GCC.

If sectional completion is specified in the PCC, references in
the GCC to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than
references to the Completion Date and Intended Completion
Date for the whole of the Works).

The documents forming the Contract shall be interpreted in the
following order of priority:

(a) This Contract Agreement
(b) Letter of Acceptance

(c) The Contractors’ Quotation
(d)

d The Particular Conditions of Contract
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(e) The General Conditions of Contract
(f) Specification / Scope of Works
(9) Drawings (n/a)
(h) Bill of Materials/Price Schedule
(i) any other document listed in the PCC as forming part of

the Contract.

The language of the Contract and the law governing the
Contract are stated in the PCC.

Except where otherwise specifically stated, the Project Manager
shall decide contractual matters between the Employer and the
Contractor in the role representing the Employer.

Otherwise specified in the PCC, the Project Manager may
delegate any of his duties and responsibilities to other people,
except to the Adjudicator, after notifying the Contractor, and may
revoke any delegation after notifying the Contractor.

Communications between parties that are referred to in the
Conditions shall be effective only when in writing. A notice shall
be effective only when it is delivered.

The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval
of the Employer in writing. Subcontracting shall not alter the
Contractor’s obligations.

The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities, and the Employer
between the dates given in the Schedule of Other Contractors,
as referred to in the PCC. The Contractor shall also provide
facilities and services for them as described in the Schedule.
The Employer may modify the Schedule of Other Contractors,
and shall notify the Contractor of any such modification.

The Contractor shall employ the key personnel and use the
equipment identified in its Bid, to carry out the Works or other
personnel and equipment approved by the Project Manager.
The Project Manager shall approve any proposed replacement
of key personnel and equipment only if their relevant
qualifications or characteristics are substantially equal to or
better than those proposed in the Bid.

If the Project Manager asks the Contractor to remove a person
who is a member of the Contractor’s staff or work force, stating
the reasons, the Contractor shall ensure that the person leaves
the Site within seven days and has no further connection with
the work in the Contract.
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10. Employer’s
and
Contractor’s
Risks

11. Employer’s
Risks

12. Contractor’s
Risks

13. Insurance

10.1

11.2

12.1

13.1

The Employer carries the risks which this Contract states are
Employer’s risks, and the Contractor carries the risks which this
Contract states are Contractor’s risks.

From the Start Date until the Defects Liability Certificate has
been issued, the following are Employer’s risks:

(@) The risk of personal injury, death, or loss of or damage to
property (excluding the Works, Plant, Materials, and
Equipment), which are due to

(i) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result
of the Works or

(i)  negligence, breach of statutory duty, or interference
with any legal right by the Employer or by any person
employed by or contracted to him except the
Contractor.

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the
Employer or in the Employer’s design, or due to war or
radioactive contamination directly affecting the country
where the Works are to be executed.

From the Completion Date until the Defects Liability Certificate
has been issued, the risk of loss of or damage to the Works,
Plant, and Materials is an Employer’s risk except loss or damage
due to

(a) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was
not itself an Employer’s risk, or

(c) the activities of the Contractor on the Site after the
Completion Date.

From the Starting Date until the Defects Liability Certificate has
been issued, the risks of personal injury, death, and loss of or
damage to property (including, without limitation, the Works,
Plant, Materials, and Equipment) which are not Employer’s risks
are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer
and the Contractor, insurance cover from the Start Date to the
end of the Defects Liability Period, in the amounts and
deductibles stated in the PCC for the following events which
are due to the Contractor’s risks:
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15.1

16.1

17.1

17.2

17.3

(@)
(b)
(c)

loss of or damage to the Works, Plant, and Materials;
loss of or damage to Equipment;

loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the Contract;
and

(d)

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s
approval before the Start Date. All such insurance shall provide
for compensation to be payable in the types and proportions of
currencies required to rectify the loss or damage incurred.

personal injury or death.

If the Contractor does not provide any of the policies and
certificates required, the Employer may effect the insurance
which the Contractor should have provided and recover the
premiums the Employer has paid from payments otherwise due
to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made
without the approval of the Project Manager.

Both parties shall comply with any conditions of the insurance
policies.

The Contractor shall be deemed to have examined any Site
Data referred to in the PCC, supplemented by any information
available to the Contractor.

The Contractor shall construct and install the Works in
accordance with the Specifications and Drawings.

The Contractor may commence execution of the Works on the
Start Date and shall carry out the Works in accordance with the
Program submitted by the Contractor, as updated with the
approval of the Project Manager, and complete them by the
Intended Completion Date.

The Contractor shall submit Specifications and Drawings
showing the proposed Temporary Works to the Project
Manager, for his approval.

The Contractor shall be responsible for design of Temporary
Works.

The Project Manager’s approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.
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18. Safety

19. Discoveries

20. Possession of
the Site

21. Access to the
Site
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and Audits

23. Appointment
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Adjudicator

17.4

17.5

18.1

19.1

20.1

21.1

221

22.2

23.1

The Contractor shall obtain approval of third parties to the
design of the Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of the
temporary or permanent Works, are subject to prior approval by
the Project Manager before this use.

The Contractor shall be responsible for the safety of all activities
on the Site.

Anything of historical or other interest or of significant value
unexpectedly discovered on the Site shall be the property of the
Employer. The Contractor shall notify the Project Manager of
such discoveries and carry out the Project Manager's
instructions for dealing with them.

The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date
stated in the PCC, the Employer shall be deemed to have
delayed the start of the relevant activities, and this shall be a
Compensation Event.

The Contractor shall allow the Project Manager and any person
authorized by the Project Manager access to the Site and to any
place where work in connection with the Contract is being
carried out or is intended to be carried out.

The Contractor shall carry out all instructions of the Project
Manager which comply with the applicable laws where the Site
is located.

The Contractor shall permit, and shall cause its Subcontractors
and subconsultants to permit, the Authority and/or persons
appointed by the Authority to inspect the Site and/or the
accounts and records of the Contractor and its sub-contractors
relating to the performance of the Contract and the submission
of the bid, and to have such accounts and records audited by
auditors appointed by the Authority if requested by the Authority.
The Contractor's and its Subcontractors’ and subconsultants’
attention is drawn to Sub-Clause 57.1 which provides, inter alia,
that acts intended to materially impede the exercise of the
Authority’s inspection and audit rights provided for under Sub-
Clause 22.2 constitute a prohibited practice subject to contract
termination (as well as to a determination of ineligibility pursuant
to THE AUTHORITY’s prevailing sanctions procedures).

The Adjudicator shall be appointed jointly by the Employer and
the Contractor, at the time of the Employer’s issuance of the
Letter of Acceptance. |If, in the Letter of Acceptance, the
Employer does not agree on the appointment of the Adjudicator,
the Employer will request the Appointing Authority designated
in the PCC, to appoint the Adjudicator within 14 days of receipt
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24. Procedure for
Disputes

25. Program

23.2

241

24.2

24.3

244

25.1

252

253

of such request.

Should the Adjudicator resign or die, or should the Employer and
the Contractor agree that the Adjudicator is not functioning in
accordance with the provisions of the Contract, a new
Adjudicator shall be jointly appointed by the Employer and the
Contractor. In case of disagreement between the Employer and
the Contractor, within 30 days, the Adjudicator shall be
designated by the Appointing Authority designated in the PCC
at the request of either party, within 14 days of receipt of such
request.

If the Contractor believes that a decision taken by the Project
Manager was either outside the authority given to the Project
Manager by the Contract or that the decision was wrongly taken,
the decision shall be referred to the Adjudicator within 14 days of
the notification of the Project Manager’s decision.

The Adjudicator shall give a decision in writing within 28 days of
receipt of a notification of a dispute.

The Adjudicator shall be paid by the hour at the rate specified
in the PCC, together with reimbursable expenses of the types
specified in the PCC, and the cost shall be divided equally
between the Employer and the Contractor, whatever decision is
reached by the Adjudicator. Either party may refer a decision of
the Adjudicator to an Arbitrator within 28 days of the
Adjudicator’s written decision. If neither party refers the dispute
to arbitration within the above 28 days, the Adjudicator's
decision shall be final and binding.

The arbitration shall be conducted in accordance with the
arbitration procedures published by the institution named and in
the place specified in the PCC.

B. Time Control

Within the time stated in the PCC, after the date of the Letter of
Acceptance, the Contractor shall submit to the Project Manager
for approval a Program showing the general methods,
arrangements, order, and timing for all the activities in the
Works. In the case of a lump sum contract, the activities in the
Program shall be consistent with those in the Activity Schedule.

An update of the Program shall be a program showing the actual
progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any
changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval
an updated Program at intervals no longer than the period
stated in the PCC. If the Contractor does not submit an updated
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Program within this period, the Project Manager may withhold
the amount stated in the PCC from the next payment certificate
and continue to withhold this amount until the next payment after
the date on which the overdue Program has been submitted. In
the case of a lump sum contract, the Contractor shall provide an
updated Activity Schedule within 14 days of being instructed to
by the Project Manager.

The Project Manager’'s approval of the Program shall not alter
the Contractor’s obligations. The Contractor may revise the
Program and submit it to the Project Manager again at any time.
A revised Program shall show the effect of Variations and
Compensation Events.

The Project Manager shall extend the Intended Completion Date
if a Compensation Event occurs or a Variation is issued which
makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to
accelerate the remaining work, which would cause the
Contractor to incur additional cost.

The Project Manager shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the
Contractor asking the Project Manager for a decision upon the
effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a
delay, the delay by this failure shall not be considered in
assessing the new Intended Completion Date.

When the Employer wants the Contractor to finish before the
Intended Completion Date, the Project Manager shall obtain
priced proposals for achieving the necessary acceleration from
the Contractor. If the Employer accepts these proposals, the
Intended Completion Date shall be adjusted accordingly and
confirmed by both the Employer and the Contractor.

If the Contractor's priced proposals for an acceleration are
accepted by the Employer, they are incorporated in the Contract
Price and treated as a Variation.

The Project Manager may instruct the Contractor to delay the
start or progress of any activity within the Works.

Either the Project Manager or the Contractor may require the
other to attend a management meeting. The business of a
management meeting shall be to review the plans for remaining
work and to deal with matters raised in accordance with the
early warning procedure.
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The Project Manager shall record the business of management
meetings and provide copies of the record to those attending the
meeting and to the Employer. The responsibility of the parties
for actions to be taken shall be decided by the Project Manager
either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that
may adversely affect the quality of the work, increase the
Contract Price, or delay the execution of the Works. The Project
Manager may require the Contractor to provide an estimate of
the expected effect of the future event or circumstance on the
Contract Price and Completion Date. The estimate shall be
provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in
making and considering proposals for how the effect of such an
event or circumstance can be avoided or reduced by anyone
involved in the work and in carrying out any resulting instruction
of the Project Manager.

C. Quality Control

The Project Manager shall check the Contractor's work and
notify the Contractor of any Defects that are found. Such
checking shall not affect the Contractor’s responsibilities. The
Project Manager may instruct the Contractor to search for a
Defect and to uncover and test any work that the Project
Manager considers may have a Defect.

If the Project Manager instructs the Contractor to carry out a test
not specified in the Specification to check whether any work has
a Defect and the test shows that it does, the Contractor shall pay
for the test and any samples. If there is no Defect, the test shall
be a Compensation Event.

The Project Manager shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period, which
begins at Completion, and is defined in the PCC. The Defects
Liability Period shall be extended for as long as Defects remain
to be corrected.

Every time notice of a Defect is given, the Contractor shall
correct the notified Defect within the length of time specified by
the Project Manager’s notice.

If the Contractor has not corrected a Defect within the time
specified in the Project Manager’'s notice, the Project Manager
shall assess the cost of having the Defect corrected, and the
Contractor shall pay this amount.
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D. Cost Control and Payments

In the case of an admeasurement contract, the Bill of Quantities
shall contain priced items for the Works to be performed by the
Contractor. The Bill of Quantities is used to calculate the
Contract Price. The Contractor will be paid for the quantity of
the work accomplished at the rate in the Bill of Quantities for
each item.

In the case of a lump sum contract, the Activity Schedule shall
contain the priced activities for the Works to be performed by the
Contractor. The Activity Schedule is used to monitor and control
the performance of activities on which basis the Contractor will
be paid. If payment for Materials on Site shall be made
separately, the Contractor shall show delivery of Materials to the
Site separately on the Activity Schedule.

In the case of an admeasurement contract:

(@) If the final quantity of the work done differs from the
quantity in the Bill of Quantities for the particular item by
more than 25 percent, provided the change exceeds 1
percent of the Initial Contract Price, the Project Manager
shall adjust the rate to allow for the change.

(b) The Project Manager shall not adjust rates from changes in
quantities if thereby the Initial Contract Price is exceeded
by more than 15 percent, except with the prior approval of
the Employer.

(c) If requested by the Project Manager, the Contractor shall
provide the Project Manager with a detailed cost
breakdown of any rate in the Bill of Quantities.

In the case of a lump sum contract, the Activity Schedule shall
be amended by the Contractor to accommodate changes of
Program or method of working made at the Contractor’'s own
discretion. Prices in the Activity Schedule shall not be altered
when the Contractor makes such changes to the Activity
Schedule.

All Variations shall be included in updated Programs, and, in the
case of a lump sum contract, also in the Activity Schedule,
produced by the Contractor.

The Contractor shall provide the Project Manager with a
quotation for carrying out the Variation when requested to do so
by the Project Manager. The Project Manager shall assess the
quotation, which shall be given within seven (7) days of the
request or within any longer period stated by the Project
Manager and before the Variation is ordered.

If the Contractor's quotation is unreasonable, the Project
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Manager may order the Variation and make a change to the
Contract Price, which shall be based on the Project Manager's
own forecast of the effects of the Variation on the Contractor’s
costs.

If the Project Manager decides that the urgency of varying the
work would prevent a quotation being given and considered
without delaying the work, no quotation shall be given and the
Variation shall be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for
costs that could have been avoided by giving early warning.

In the case of an admeasurement contract, if the work in the
Variation corresponds to an item description in the Bill of
Quantities and if, in the opinion of the Project Manager, the
quantity of work above the limit stated in Sub-Clause 38.1 or the
timing of its execution do not cause the cost per unit of quantity
to change, the rate in the Bill of Quantities shall be used to
calculate the value of the Variation. If the cost per unit of
quantity changes, or if the nature or timing of the work in the
Variation does not correspond with items in the Bill of Quantities,
the quotation by the Contractor shall be in the form of new rates
for the relevant items of work.

When the Program, or, in the case of a lump sum contract, the
Activity Schedule, is updated, the Contractor shall provide the
Project Manager with an updated cash flow forecast. The cash
flow forecast shall include different currencies, as defined in the
Contract, converted as necessary using the Contract exchange
rates.

The Contractor shall submit to the Project Manager monthly
statements of the estimated value of the work executed less the
cumulative amount certified previously.

The Project Manager shall check the Contractor's monthly
statement and certify the amount to be paid to the Contractor.

The value of work executed shall be determined by the Project
Manager.

The value of work executed shall comprise:

(a) Inthe case of an admeasurement contract, the value of the
quantities of work in the Bill of Quantities that have been
completed; or

(b) In the case of a lump sum contract, the value of work
executed shall comprise the value of completed activities
in the Activity Schedule.

The value of work executed shall include the valuation of
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Variations and Compensation Events.

The Project Manager may exclude any item certified in a
previous certificate or reduce the proportion of any item
previously certified in any certificate in the light of later
information.

Payments shall be adjusted for deductions for advance
payments and retention. The Employer shall pay the Contractor
the amounts certified by the Project Manager within 28 days of
the date of each certificate. If the Employer makes a late
payment, the Contractor shall be paid interest on the late
payment in the next payment. Interest shall be calculated from
the date by which the payment should have been made up to
the date when the late payment is made at the prevailing rate of
interest for commercial borrowing for each of the currencies in
which payments are made.

If an amount certified is increased in a later certificate or as a
result of an award by the Adjudicator or an Arbitrator, the
Contractor shall be paid interest upon the delayed payment as
set out in this clause. Interest shall be calculated from the date
upon which the increased amount would have been certified in
the absence of dispute.

Unless otherwise stated, all payments and deductions shall be
paid or charged in the proportions of currencies comprising the
Contract Price.

ltems of the Works for which no rate or price has been entered
in shall not be paid for by the Employer and shall be deemed
covered by other rates and prices in the Contract.

The following shall be Compensation Events:

(@) The Employer does not give access to a part of the Site by
the Site Possession Date pursuant to GCC Sub-Clause
20.1.

(b) The Employer modifies the Schedule of Other Contractors
in a way that affects the work of the Contractor under the
Contract.

(c) The Project Manager orders a delay or does not issue
Drawings, Specifications, or instructions required for
execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover or
to carry out additional tests upon work, which is then found
to have no Defects.

(e) The Project Manager unreasonably does not approve a
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42. Tax

41.2

41.3

41.4
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subcontract to be let.

(f)  Ground conditions are substantially more adverse than
could reasonably have been assumed before issuance of
the Letter of Acceptance from the information issued to
bidders (including the Site Investigation Reports), from
information available publicly and from a visual inspection
of the Site.

(g) The Project Manager gives an instruction for dealing with
an unforeseen condition, caused by the Employer, or
additional work required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or the
Employer does not work within the dates and other
constraints stated in the Contract, and they cause delay or
extra cost to the Contractor.

(i) The advance payment is delayed.

() The effects on the Contractor of any of the Employer’s
Risks.

(k) The Project Manager unreasonably delays issuing a
Certificate of Completion.

If a Compensation Event would cause additional cost or would
prevent the work being completed before the Intended
Completion Date, the Contract Price shall be increased and/or
the Intended Completion Date shall be extended. The Project
Manager shall decide whether and by how much the Contract
Price shall be increased and whether and by how much the
Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each
Compensation Event upon the Contractor’'s forecast cost has
been provided by the Contractor, it shall be assessed by the
Project Manager, and the Contract Price shall be adjusted
accordingly. If the Contractor's forecast is deemed
unreasonable, the Project Manager shall adjust the Contract
Price based on the Project Manager’'s own forecast. The Project
Manager shall assume that the Contractor shall react
competently and promptly to the event.

The Contractor shall not be entitled to compensation to the
extent that the Employer’s interests are adversely affected by
the Contractor's not having given early warning or not having
cooperated with the Project Manager.

The Project Manager shall adjust the Contract Price if taxes,
duties, and other levies are changed between the date 28 days
before the submission of bids for the Contract and the date of
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43. Currencies

44. Price
Adjustment

45. Retention

43.1

44.1

44.2

45.1

45.2

the last Completion certificate. The adjustment shall be the
change in the amount of tax payable by the Contractor, provided
such changes are not already reflected in the Contract Price or
are a result of GCC Clause 44.

Where payments are made in currencies other than the currency
of the Employer’s country specified in the PCC, the exchange
rates used for calculating the amounts to be paid shall be the
exchange rates stated in the Contractor’s Bid.

Prices shall be adjusted for fluctuations in the cost of inputs only
if provided for in the PCC. If so provided, the amounts certified
in each payment certificate, before deducting for Advance
Payment, shall be adjusted by applying the respective price
adjustment factor to the payment amounts due in each currency.
A separate formula of the type indicated below applies to each
Contract currency:

P.=A: + B. Imc/loc
where:

P. is the adjustment factor for the portion of the Contract
Price payable in a specific currency “c.”

A: and B are coefficients” specified in the PCC,
representing the nonadjustable and adjustable portions,
respectively, of the Contract Price payable in that specific

[[Psl]

currency “c;” and

Imc is the index prevailing at the end of the month being
invoiced and loc is the index prevailing 28 days before Bid

(1Pl

opening for inputs payable; both in the specific currency “c.

If the value of the index is changed after it has been used in a
calculation, the calculation shall be corrected and an adjustment
made in the next payment certificate. The index value shall be
deemed to take account of all changes in cost due to
fluctuations in costs.

The Employer shall retain from each payment due to the
Contractor the proportion stated in the PCC until Completion of
the whole of the Works.

Upon the issue of a Certificate of Completion of the Works by
the Project Manager, in accordance with GCC 51.1, half the total
amount retained shall be repaid to the Contractor and half when
the Defects Liability Period has passed and the Project Manager
has certified that all Defects notified by the Project Manager to
the Contractor before the end of this period have been
corrected. The Contractor may substitute retention money with
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46. Liquidated
Damages

47. Bonus

48. Advance
Payment

49. Securities

46.1

46.2

471

48.1

48.2

48.3

49.1

an “on demand” Bank guarantee.

The Contractor shall pay liquidated damages to the Employer at
the rate per day stated in the PCC for each day that the
Completion Date is later than the Intended Completion Date.
The total amount of liquidated damages shall not exceed the
amount defined in the PCC. The Employer may deduct
liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not affect the Contractor’s
liabilities.

If the Intended Completion Date is extended after liquidated
damages have been paid, the Project Manager shall correct any
overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall be
paid interest on the overpayment, calculated from the date of
payment to the date of repayment, at the rates specified in GCC
Sub-Clause 40.1.

The Contractor shall be paid a Bonus calculated at the rate per
calendar day stated in the PCC for each day (less any days for
which the Contractor is paid for acceleration) that the
Completion is earlier than the Intended Completion Date. The
Project Manager shall certify that the Works are complete,
although they may not be due to be complete.

The Employer shall make advance payment to the Contractor of
the amounts stated in the PCC by the date stated in the PCC,
against provision by the Contractor of an Unconditional Bank
Guarantee in a form and by a bank acceptable to the Employer
in amounts and currencies equal to the advance payment. The
Guarantee shall remain effective until the advance payment has
been repaid, but the amount of the Guarantee shall be
progressively reduced by the amounts repaid by the Contractor.
Interest shall not be charged on the advance payment.

The Contractor is to use the advance payment only to pay for
Equipment, Plant, Materials, and mobilization expenses required
specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way
by supplying copies of invoices or other documents to the
Project Manager.

The advance payment shall be repaid by deducting
proportionate amounts from payments otherwise due to the
Contractor, following the schedule of completed percentages of
the Works on a payment basis. No account shall be taken of the
advance payment or its repayment in assessing valuations of
work done, Variations, price adjustments, Compensation Events,
Bonuses, or Liquidated Damages.

The Performance Security shall be provided to the Employer no
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50. Dayworks

51. Cost of
Repairs

52. Completion

53. Taking Over

54. Final Account

50.1

50.2

50.3

51.1

52.1

53.1

54.1

later than the date specified in the Letter of Acceptance and
shall be issued in an amount specified in the PCC, by a bank
or surety acceptable to the Employer, and denominated in the
types and proportions of the currencies in which the Contract
Price is payable. The Performance Security shall be valid until a
date 28 days from the date of issue of the Certificate of
Completion in the case of a Bank Guarantee, and until one year
from the date of issue of the Completion Certificate in the case
of a Performance Bond.

If applicable, the Dayworks rates in the Contractor’s Bid shall be
used only when the Project Manager has given written
instructions in advance for additional work to be paid for in that
way.

All work to be paid for as Dayworks shall be recorded by the
Contractor on forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project
Manager within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining
signed Dayworks forms.

Loss or damage to the Works or Materials to be incorporated in
the Works between the Start Date and the end of the Defects
Correction periods shall be remedied by the Contractor at the
Contractor's cost if the loss or damage arises from the
Contractor’s acts or omissions.

E. Finishing the Contract

The Contractor shall request the Project Manager to issue a
Certificate of Completion of the Works, and the Project Manager
shall do so upon deciding that the whole of the Works is
completed.

The Employer shall take over the Site and the Works within seven
days of the Project Manager's issuing a certificate of Completion.

The Contractor shall supply the Project Manager with a detailed
account of the total amount that the Contractor considers payable
under the Contract before the end of the Defects Liability Period.
The Project Manager shall issue a Defects Liability Certificate and
certify any final payment that is due to the Contractor within 56
days of receiving the Contractor's account if it is correct and
complete. If it is not, the Project Manager shall issue within 56
days a schedule that states the scope of the corrections or
additions that are necessary. If the Final Account is still
unsatisfactory after it has been resubmitted, the Project Manager
shall decide on the amount payable to the Contractor and issue a
payment certificate.
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55. Operating and
Maintenance
Manuals

56. Termination

55.1

55.2

56.1

56.2

56.3

56.4

If “as built” Drawings and/or operating and maintenance manuals
are required, the Contractor shall supply them by the dates stated
in the PCC.

If the Contractor does not supply the Drawings and/or manuals by
the dates stated in the PCC pursuant to GCC Sub-Clause 55.1,
or they do not receive the Project Manager’s approval, the Project
Manager shall withhold the amount stated in the PCC from
payments due to the Contractor.

The Employer or the Contractor may terminate the Contract if the
other party causes a fundamental breach of the Contract.

Fundamental breaches of Contract shall include, but shall not be
limited to, the following:

(a) the Contractor stops work for 28 days when no stoppage of
work is shown on the current Program and the stoppage has
not been authorized by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn
within 28 days;

(c) the Employer or the Contractor is made bankrupt or goes
into liquidation other than for a reconstruction or
amalgamation;

(d) a payment certified by the Project Manager is not paid by
the Employer to the Contractor within 84 days of the date of
the Project Manager’s certificate;

(e) the Project Manager gives Notice that failure to correct a
particular Defect is a fundamental breach of Contract and
the Contractor fails to correct it within a reasonable period of
time determined by the Project Manager;

(f)  the Contractor does not maintain a Security, which is required;

(g) the Contractor has delayed the completion of the Works by
the number of days for which the maximum amount of
liquidated damages can be paid, as defined in the PCC; or

(h) if the Contractor, in the judgment of the Employer, has
engaged in corrupt or fraudulent practices in competing for
or in executing the Contract, pursuant to GCC Clause 57.1.

When either party to the Contract gives notice of a breach of
Contract to the Project Manager for a cause other than those
listed under GCC Sub-Clause 56.2 above, the Project Manager
shall decide whether the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the
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57. Fraud and
Corruption

56.5

57.1

57.2

57.3

Contract for convenience.

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site
as soon as reasonably possible.

If the Employer determines that the Contractor and/or any of its
personnel, or its agents, or its Subcontractors, subconsultants,
services providers, suppliers and/or their employees has
engaged in corrupt, fraudulent, collusive, coercive or obstructive
practices, in competing for or in executing the Contract, then the
Employer may, after giving 14 days’ notice to the Contractor,
terminate the Contractor's employment under the Contract and
expel him from the Site, and the provisions of Clause 56 shall
apply as if such expulsion had been made under Sub-Clause
56.5 [Termination by Employer].

Should any employee of the Contractor be determined to have
engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practice during the execution of the Works, then that employee
shall be removed in accordance with Clause 9.

For the purposes of this Sub-Clause:

(i)  “corrupt practice” is the offering, giving, receiving or
soliciting, directly or indirectly, of anything of value to
influence improperly the actions of another party?;

(i)  “fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads,
or attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation®;

(i)  “collusive practice” is an arrangement between two or
more parties’® designed to achieve an improper purpose,
including to influence improperly the actions of another
party;

(iv) “coercive practice” is impairing or harming, or threatening
to impair or harm, directly or indirectly, any party or the
property of the party to influence improperly the actions of
a party';

(v) “obstructive practice” is

(aa) deliberately destroying, falsifying, altering or
concealing of evidence material to the investigation
or making false statements to investigators in order
to materially impede the Authority investigation into
allegations of a corrupt, fraudulent, coercive or
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58. Payment upon
Termination

59. Property

60. Release from
Performance

61. Suspension of
Contractor

collusive practice; and/or threatening, harassing or
intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or
from pursuing the investigation; or

(bb) acts intended to materially impede the exercise of the
Authority’s inspection and audit rights provided for
under Sub-Clause 22.2.

58.1 If the Contract is terminated because of a fundamental breach of

Contract by the Contractor, the Project Manager shall issue a
certificate for the value of the work done and Materials ordered
less advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the
work not completed, as indicated in the PCC. Additional
Liquidated Damages shall not apply. If the total amount due to
the Employer exceeds any payment due to the Contractor, the
difference shall be a debt payable to the Employer.

58.2 If the Contract is terminated for the Employer’s convenience or

because of a fundamental breach of Contract by the Employer,
the Project Manager shall issue a certificate for the value of the
work done, Materials ordered, the reasonable cost of removal of
Equipment, repatriation of the Contractor’'s personnel employed
solely on the Works, and the Contractor’s costs of protecting and
securing the Works, and less advance payments received up to
the date of the certificate.

59.1 All Materials on the Site, Plant, Equipment, Temporary Works,

and Works shall be deemed to be the property of the Employer if
the Contract is terminated because of the Contractor’s default.

60.1 If the Contract is frustrated by the outbreak of war or by any other

event entirely outside the control of either the Employer or the
Contractor, the Project Manager shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop
work as quickly as possible after receiving this certificate and
shall be paid for all work carried out before receiving it and for any
work carried out afterwards to which a commitment was made.

61.1 In the event that THE AUTHORITY suspends the Contractor

pursuant to the Public Procurement Act of 2008:

(a) The Employer is obligated to notify the Contractor of such
suspension within 7 days of having received THE
AUTHORITY’s suspension notice.

(b) If the Contractor has not received sums due it within the 28 days
for payment provided for in Sub-Clause 40.1, the Contractor
may immediately issue a 14-day termination notice.



3-38 Section VII — General Conditions of Contract




3-39

Section VIIl. Particular Conditions of Contract

A. General
GCC 1.1 (r) The Employer is: Zambezi River Authority
GCC 1.1 (v) The Intended Completion Date: 5 months
GCC 1.1 (y) The Project Manager is: Eng. Kwanga Miyanza
GCC 1.1 (aa) | The Site is located at: Location - 17°50'03"S 26°50'29"E. Approximately 85
km from Maamba Boom Gate
GCC 1.1 (dd) | The Start Date shall be: 14 Days from the date of receipt of advance
payment or notice to proceed.
GCC 1.1 (hh) | The Works consist of: see Bill of Quantities.
GCC 2.2 Sectional Completions are: N/A
GCC 2.3(i) The following documents also form part of the Contract:
(@) The Agreement
(b)  Letter of Acceptance
()  The Contractors’ Quotation
(d)  The Particular Conditions of Contract
(e) The General Conditions of Contract
()  Specification / Scope of Works
(g) Drawings
(h)  Bill of Materials/Price Schedule
GCC 31 The language of the contract is: English .
The law that applies to the Contract is the law of Zambia.
GCC 5.1 The Project Manager may delegate any of his duties and responsibilities.
GCC 8.1 Schedule of other contractors: N/A
GCC 131 The minimum insurance amounts and deductibles shall be: As per the
applicable insurance laws.
GCC 141 Site Data are: To be advised at Contract signing
GCC 14.2 The Contract is a Lump Sum contract.
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GCC 201 The Site Possession Date: To be determined at the time of contract signing.
GCC 231 & Appointing Authority for the Adjudicator: tba

GCC 23.2

GCC 24.3 Hourly rate and types of reimbursable expenses to be paid to the
Adjudicator: tha

GCC 244 Institution whose arbitration procedures shall be used: tba

B. Time Control

GCC 251 The Contractor shall submit for approval a Program within 74 days from
the date of the Letter of Acceptance.

GCC 25.3 The period between Program updates is 30 days.

The amount to be withheld for late submission of an updated Program is:
ZMWS5,000.00
C. Quality Control
GCC 331 The Defects Liability Period is: 6 Months.
D. Cost Control & Payments

GCC 394 The contract an admeasurement contract. Payment will be in accordance
with the value of work executed and completed in accordance with the
activities in Bill of Quantities.

GCC 431 The currency of the Employer’s country is: Zambian Kwacha

GCC 441 The Contract is NOT subject to price adjustment in accordance with GCC
Clause 44, and the following information regarding coefficients does not
apply.

GCC 451 The proportion of payments retained is 5%

GCC 461 The liquidated damages for the whole of the Works are: 0.05% per day. The
maximum number of liquidated damages for the whole of the Works is 70
percentage of the final Contract Price.

GCC 471 The Bonus for the whole of the Works is: N/A

GCC 481 The Advance Payments shall be: 20% of the contract amount to be paid to
the Contractor no later than 30 days after receipt of advance payment
guarantee.

GCC 491 The Performance Security amount is:

(b) Performance Bond/security: 10% of the Contract amount
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E. Finishing the Contract

GCC 55.1 The date by which operating and maintenance manuals are required is: tba

GCC 56.2 (g) | The maximum number of days is: 60 days

GCC 58.1 The percentage to apply to the value of the work not completed,
representing the Employer’s additional cost for completing the Works, is
15%
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Section IX - Contract Forms

This Section contains forms which, once completed, will form part of the Contract. The
forms for Performance Security and Advance Payment Security, when required, shall only be
completed by the successful Bidder after contract award.

Table of Forms
Letter Of ACCEPLANCE c..ccuueeieeeieensuenssennsuenssnecsannssnecssnssssesssnssssesssassssssssassssessssssssssssassssassanes 3-44
CoNtract AGreemMENT ....ccceiereeressrrcsssnscsssnssssasssssassssssssssssssssasssssssssssassssssssssssssssssssssssssssnssss 3-45
Performance SECUTILY ....ucueineeiienisensenssnensnnssnecssnssssesssessssesssnssssssssassssesssssssssssssssssesssnes 3-47

Advance PAymMent SECUIILY .....ccccrercirericssnncsssnrssssnnssssssssssssssasssssasssssssssssssssssassssssssssnsssssnss 3-48
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Letter of Acceptance

[ on letterhead paper of the Employer]

This is to notify you that your Bid dated . . . . [insert date] . . . . for execution of the . . .
....... [insert name of the contract and identification number, as given in the
Appendixto Bid] . ... ...... for the Accepted Contract Amount of the equivalent of . .
....... [insert amount in numbers and words and name of currency], as corrected
and modified in accordance with the Instructions to Bidders is hereby accepted by our
Agency.

You are requested to furnish the Performance Security within 28 days in accordance
with the Conditions of Contract, using for that purpose the of the Performance Security
Form included in Section IX (Contract Forms) of the Bidding Document.

[Choose one of the following statements:]

We accept that [insert the name of Adjudicator
proposed by the Bidder] be appointed as the Adjudicator.

[or]

We do not accept that [insert the name of the
Adjudicator proposed by the Bidder] be appointed as the Adjudicator, and by
sending a copy of this Letter of Acceptance to

[insert name of the Appointing
Authority], the Appointing Authority, we are hereby requesting such Authority to
appoint the Adjudicator in accordance with ITB 42.1 and GCC 23.1.

F U1l gF4=Te I T To [ a = 11U | (SO PP O PP PPPPPPPRPPPRt

Name and Title Of SigNatory . ...

NN F= T 4TI ) o 1T T2

Attachment: Contract Agreement
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Contract Agreement

THIS AGREEMENT made the . . . ... dayof........ ... ... .. . .. ... , between . . ..
. [name of the Employer]. . .. .. .. .. (hereinafter “the Employer” ) of the one part, and . .
. [name of the Contractor]. . . . . (hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as . . . . . [name of the
Contract]. . . . . should be executed by the Contractor, and has accepted a Bid by the
Contractor for the execution and completion of these Works and the remedying of any
defects therein,

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as
part of this Agreement. This Agreement shall prevail over all other Contract documents.

(i) This contract agreement

() the Letter of Acceptance

(k) minutes of contract negotiations

() the Bid

(m) the Addenda Nos . . . .. [insert addenda numbers if any]. . . . .
(n) the Particular Conditions

(o) the General Conditions;

(p) the Specification

(q) the Drawings; and

(r) the completed Schedules,

3. In consideration of the payments to be made by the Employer to the Contractor as
indicated in this Agreement, the Contractor hereby covenants with the Employer to
execute the Works and to remedy defects therein in conformity in all respects with the
provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein, the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.
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IN WITNESS whereof the parties hereto have caused this Agreement to be
executed in accordance with the laws of . . . .. [name of country]. . . . . on the
day, month and year indicated above.

Signed by: Signed by:
for and on behalf of the Employer for and on behalf the Contractor
in the in the
presence of: presence of:
Witness, Name, Signature, Address, Witness, Name, Signature, Address, Date

Date
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Performance Security

[Bank’s Name, and Address of Issuing Branch or Office]

Beneficiary: .........ccccuaauunau......... [Name and Address of EMployer] ......ccoovvveeeveeeeeereseenennnns
DAt ... iaiaaaiaaaaanaaaauaaasaassssssssssssssssssssssssssssssssssssssssssen

Performance GUAraNtEe NO.: ......coeeeeeeeeeeeeeeeeeeeemeemeemssemsemssmssemsssmssnsnsssnsssnnssnnssnnssnnssnnnsnnn

We have been informed that . . . .. [name of the Contractor]. . . . . (hereinafter called “the
Contractor”) has entered into Contract No. . . . .. [reference number of the Contract]. . . . .
dated . . . . .. .. with you, for the execution of . . . . . . [name of contract and brief
description of Works]. . . . . (hereinafter called “the Contract”).

Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

At the request of the Contractor, we . . . .. [name of the Bank]. . . .. hereby irrevocably
undertake to pay you any sum or sums not exceeding in total an amountof . . . ... ...
[name of the currency and amount in figures] . . . . .. (vn... [amount in words]. . . .. )

such sum being payable in the types and proportions of currencies in which the Contract
Price is payable, upon receipt by us of your first demand in writing accompanied by a written
statement stating that the Contractor is in breach of its obligation(s) under the Contract,
without your needing to prove or to show grounds for your demand or the sum specified
therein.

This guarantee shall expire, no later than the . . . .. Dayof..........,...... 2 and any
demand for payment under it must be received by us at this office on or before that date

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No.
458, except that subparagraph (ii) of Sub-article 20(a) is hereby excluded.

[Seal of Bank and Signature(s)]
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Advance Payment Security

[Bank’s Name, and Address of Issuing Branch or Office]

Beneficiary: ........ccccuueuuueanun... [Name and Address of Employer] ............cccooeeueervvvrsunnes
DAt ... iaiaaaiaaaaanaaaauaaasaassssssssssssssssssssssssssssssssssssssssssen
Advance Payment Guarantee NO.: ...

We have been informed that . . . .. [name of the Contractor]. . . . . (hereinafter called “the
Contractor”) has entered into Contract No. . . . .. [reference number of the Contract]. . . .

dated . . . ... .. with you, for the execution of . . . . .. [name of contract and brief
description of Works]. . . . . (hereinafter called “the Contract”).

Furthermore, we understand that, according to the Conditions of the Contract, an advance
payment in the sum ... .. [name of the currency and amount in figures] . . . . .. (cnvn
[amount in words]. . . . . ) is to be made against an advance payment guarantee.

At the request of the Contractor, we . . . .. [name of the Bank]. . . .. hereby irrevocably
undertake to pay you any sum or sums not exceeding in total an amount of . . . .. [name of
the currency and amount in figuresj]*. . . . . . («on.. [amount in words]. . . . . ) upon
receipt by us of your first demand in writing accompanied by a written statement stating that
the Contractor is in breach of its obligation under the Contract because the Contractor used
the advance payment for purposes other than the costs of mobilization in respect of the
Works.

It is a condition for any claim and payment under this guarantee to be made that the
advance payment referred to above must have been received by the Contractor on its
account number . . . . . [Contractor’s account number]. . . . . at. .. .. [name and
address of the Bank]. . . . . .

The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Contractor as indicated in copies of interim statements or
payment certificates which shall be presented to us. This guarantee shall expire, at the
latest, upon our receipt of a copy of the interim payment certificate indicating that eighty (80)
percent of the Contract Price has been certified for payment, oronthe ... dayof....... ,

2, whichever is earlier. Consequently, any demand for payment under this guarantee
must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No.
458.



